

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.



TENDER DOCUMENT FOR VARIOUS INSURANCE POLICIES FOR FY 2024-25

TENDER NO: FIN/GI/2024-25/02

Dated: 11.03.2024

TECHNO COMMERCIAL BID	- ANNEXURE - A
SUM INSURED SCHEDULE	- ANNEXURE - B
PRICE BID TEMPLATE	- ANNEXURE - C
SERVICE LEVEL AGREEMENT	- ANNEXURE - D
INTEGRITY PACT	- ANNEXURE - E
CERTIFICATE OF NON-DEVIATION & UNDERTAKING FROM THE AUTHORISED SIGNATORY OF THE BIDDER	- ANNEXURE - F

Name of Insurance Co

Dear Sir,

Re: **Invitation for Quotation for Renewal of various insurance Policies w.e.f. 01.04.2024 to 31.03.2025 of Garden Reach Shipbuilders & Engineers**

1. Garden Reach Shipbuilders & Engineers Ltd (GRSE), a shipbuilding company under the Ministry of Defence (Govt. of India), invites quotation for Renewal of its various insurance of Property, Personal and Liability Insurance for the financial year 2024-25. The Bidder is requested to submit quotations as per terms and conditions enumerated below and also contained in Techno-Commercial Bid and Schedules of Sum Insured & other details (Annexure-A & B), Service Level Agreement (SLA) – (Annexure-D), Integrity Pact (Annexure-E), Certificate of Non-Deviation & Undertaking from the Authorized Signatories of the Bidder (Annexure-F).

Annexure A, B, D, E & F (in PDF format) duly signed and stamped by the authorised signatory of the bidder are to be uploaded in Cover No. 1 (Fee/Pre Qual /Technical) ; Folder name – Tender document , in grse-nic portal (URL - <https://eprocuregrse.co.in>)

Price bid in price bid data sheet (BOQ) available in the portal to be uploaded in Cover No.2 (Finance)

It is to be noted that price bid should not be uploaded in any other place except Cover No. 2 as mentioned above. If price is indicated in any other document/with any other document (Techno-Commercial Bid) then the offer shall be summarily rejected.

Sl. No.	Location/ Unit	Type of Cover
1.	(i) Main Unit, 43/46 G.R road, Kolkata (ii) Rajabagan Dock Yard (RBD), 44,G.R.Rd.. Kolkata (iii) 61- Park, 61, G.R. Road. Kolkata (iv) Taratala Unit, Kolkata (v) Fitting Out Jetty (FOJ) Unit, Kolkata (vi) Ranchi Unit (Diesel Engine Plant) (vii) KOLKATA PORT-DRY DOCK	Fire & Allied perils with add-on EQ & STFI (One Schedule policy for Industrial Blocks –specifying separate locations) -do- -do- -do- -do- -do- (Refer Schedule 1 of Annexure B)

2	(i) Belur Unit, Howrah (Silent Risk) Dharmatala Road, P.O. Belur Math, Howrah, West Bengal – 711202 (ii) Baranagar Unit, Kolkata (Training Centre) 5, Dr. R.N. Tagore Road, north 24 Parganas, West Bengal –Kolkata- 700 056 (iii) Mumbai Regional Office C/o Mazagaon Dock Builders, Mumbai. (iv) Shipyard House, Safdarjang Marg, New Delhi	Bharat Sookshma Udyam Suraksha Policy (Part-A Silent Risk - Industrial Blocks – Part-B -Offices) specifying separate locations (Refer Schedule 2 of Annexure-B)
3	Office Buildings : GRSE Bhavan, 61, Park Kolkata.	Bharat Laghu Udyam Suraksha Policy (GRSE – Offices) (specifying separate locations) (Refer Schedule 3 of Annexure-B)
4	Guest House (for Own people) /Residential Flats/ Buildings for GRSE officials etc.	Bharat Griha Raksha Policy – for residential purpose (specifying separate locations) (Refer Schedule 4 of Annexure B)
5	Stock & Stores/Raw materials/Finished Products, / Project Materials, / Tools/WIP etc.	Standard Fire & Special Perils Policy for all units of GRSE at different locations (On Floater basis)(Refer Schedule 5 of Annexure B)
6	Burglary Insurance on First Loss basis	Floater Basis on 5% First Loss Basis (Refer Schedule 6 of Annexure B)
7	Marine Transit (Inland)	Marine Open Policy/Cover for Inland Transit(Refer Schedule 7 of Annexure-B)
8	Marine Transit (Import)	Marine Cover for Imported Consignments (Refer Schedule 8 of Annexure-B)
9	Marine Transit (Export)	Marine Cover for Export Consignments (Refer Schedule 9 of Annexure-B)
10	Machinery Breakdown Policy	Engineering Insurance (Refer Schedule 10 of Annexure-B)
11	Contractors Plant & Machinery Policy	-do- (Refer Schedule 11 of Annexure-B)
12	Electronic Equipment Policy	-do- (Refer Schedule 12 of Annexure-B)
13	All Risk Insurance Policy (Portable Electronic Equipment)	All Risk Policy for Laptops, Mobile Phones/ Projectors(Refer Schedule 13 of Annexure-B)
14	Special Contingency policy for Fitting out Jetty (FOJ) & Raja Bagan Dock (RBD)	Impact damage by vessels/motors etc (Refer Schedule 15 of Annexure-B)
15	Special Contingency Policy for off-loaded material	All Risk Policy including to & fro marine and Infidelity of contractors (Refer Schedule 15 of Annexure-B)
16	Fidelity Guarantee Policy	FG Insurance (Refer Schedule 16 of Annexure-B)
17	Group Personal Accident (GPA) Policy	GPA for Trial Runs/Launching of ships (Refer Schedule 17 of Annexure-B)
18	Various Motor Policies	Motor Vehicles Insurance Tariff (Refer Schedule 18 of Annexure-B)

19	Public Liability (Act) Policy	Public Liability Insurance (Refer Schedule 19 of Annexure-B)
20	Commercial General Liability (CGL)	TP Liability for death/bodily injury/ property Damage (Refer Schedule 20 of Annexure-B)
21	Marine Hull Policy	ITC Hulls –Port Risk with SRCC (Refer Schedule 21 of Annexure-B)
22	(i)Main Unit, 43/46 G.R road, Kolkata (ii) Rajabagan Dock Yard (RBD), 44,G.R.Rd.. Kolkata-700044 (iii) Fitting Out Jetty (FOJ) Unit, Kolkata P- 70 Karl Marx Sarani, Kolkata-700043	Stock Policy Fire & Allied perils with add-on EQ & STFI on Floater Declaration basis (Refer Schedule 22 of Annexure –B)
23	(i)Main Unit, 43/46 G.R road, Kolkata (ii) Rajabagan Dock Yard (RBD), 44,G.R.Rd.. Kolkata-700044 (iii) Fitting Out Jetty (FOJ) Unit, Kolkata P- 70 Karl Marx Sarani, Kolkata-700043	Burglary policy on Floater Declaration Basis @5% First Loss. Declaration Basis (Refer Schedule 23 of Annexure B)
24	Ship Repairs' Liability Insurance Policy. Ship will be repaired at Kolkata Port Dry Dock, or at any dry dock and or wet basin of GRSE or at any dry dock hired by GRSE time to time basis	Coverage are mentioned in Schedule No : 24 in Annexure-B

It may please be noted that the property and other insurance covers of GRSE are expiring on 31st.March 2024.

The Techno Commercial parameters of the above insurance have been specified in Annexure-A, respective Sum Insured for each location/policy have been specified in **Annexure-B**, the Price Bid Template in **Annexure- C** attached herewith. Service Level Agreement (SLA) Annexure-D, the Integrity Pact in **Annexure-E**, Certificate of Non-Deviation & Undertaking from the Authorized Signatories of the Bidder in **Annexure-F**, as attached herewith.

Quotations are invited under two segments, viz: -

1.Techno-Commercial Bid--- Annexure 'A & B'

Terms of the bid and procedures are enumerated in **Annexure –A** and details of coverage and respective sum insured of policies are in **Annexure –B** and the covering letter respectively. The bidders need to confirm each of the points stated therein (Annexure A & B) in affirmative. This is a mandatory condition. Any points not covered / omitted by the bidder will render the quote invalid. The bidders should also need to give confirmation to Integrity Pack (Annexure-E) , SLA (Annexure-D) and Certificate of Non Deviation & Undertaking (Annexure-F). These would be signed by duly authorized signatory of the bidder with seal (**Annexure A, B, D, E & F**) and to be uploaded in the portal.

2. Schedule of Sum Insurance /details: Annexure 'B'

Details of insurance cover required with Sum Insurance under each insurance policy are detailed in **Annexure- "B"** with Schedules No.1 to 24 forming part of the said Annexure-B. The bidders need to confirm each of the points stated therein (Annexure- B) in affirmative.

3. . Price bid :

The Price Bid should be on gross basis inclusive of all loading and discounts, for each insurance cover / policy (including Stamp Duty, if any). However, the bidder has to indicate the premium and **GST** separately for each policy against the respective schedule for each unit.

Price bid in price bid data sheet (BOQ) available in the portal to be uploaded in Cover No.2 (Finance) .It is to be noted that price bid should not be uploaded in any other place except Cover No. 2 as mentioned above. If price is indicated in any other document/with any other document (Techno-Commercial Bid) then the offer shall be summarily rejected.

Please note that the quoted price (excluding GST) for all the insurances sought herein will be aggregated to a single figure for the purpose of comparison / evaluation of final quotation. The bidders must quote premium for all the insurance sought (as per Schedule 1 to Schedule- 24 mentioned in Annexure-B) which is mandatory for valid offer. Incomplete and /or part offer, if any, will be liable to be rejected.

In case of mismatch between total premium (excluding GST) and individual premium (excluding GST) quoted for each Serial No. in price bid data sheet in the portal, individual quoted premium will be summed up for deciding L1 bidder. GRSE reserves the right to place the insurance on Co-sharing basis amongst any of the qualified bidders .

Both Techno-Commercial Bid (**Annexure-A & B**) and Price Bid **read** with Schedules (**Annexure B**), should strictly comply with the terms as specified in the respective Annexure(s). Any deviation / alteration and / or counter / alternate offer / quote would disqualify your quotation.

Please note that M/s. Sun Risk Management & Insurance Broking Services Pvt. Ltd. having their Kolkata Office at “FMC Fortuna” Unit No : A-5, 3rd. Floor, 234/3A A.J.C. Bose Road, Kolkata- 700 020 (Telephone No.033-4604 6767, 4604 7316, 4604 7317) our General Insurance intermediary GRSE for management of insurance portfolio including tendering process / evaluation of offers (Techno-Commercial Bid & Price Bid).

4A. INTEGRITY PACT- (Annexure -E):

The format of Integrity Pact is enclosed with tender documents (Annexure-E)

(a) All the participating vendors in this tender are required to enter into agreement by signing an Integrity Pact.

(b) “The Pact essentially envisages as agreement between the prospective Vendors / bidders and the buyer, committing the persons/officials of both the parties, not to exercise any corrupt influence on any aspect of the contract”.

(c) Signing of Integrity Pact will be preliminary qualification for participation of this tender, only those vendors who have entered into this Pact with GRSE will qualify for the contract. This Integrity Pact will be effective from the stage of invitation of bids till the date of complete execution of this contract

(d) Signing Authority for Integrity Pact by Vendor:- Proprietor / Director / Authorized representative.

(e) Vendors need to sign on each page of the Integrity Pact document and provide the same on a Stamp paper of Rs.100/-. Stamp paper should be purchased in the name of bidder. **The scanned copy of the same need to be uploaded along with the technical Bid documents and original copy of the same to be forwarded to Tendering Department before the due date of the tender.**

INDEPENDENT EXTERNAL MONITORS (IEM):

Either or both of the following Independent External Monitors (IEM) will have the power to access the entire project / Insurance document and examine any complaints received by him.

Shri Pidatala Sridhar, IRS (Retd.) Flat 2C, Kanaka Lakshmi Apartments 3-6-467 & 468 Street Number-6, Himayatnagar, Hyderabad-500029, Email: sridharpidatala@gmail.com	Shri Bam Bahadur Singh, Height-7; Flat No.1802, Uniworld City, New Town, Rajarhat, Kolkata-700160 Email: bbsinghbeml@gmail.com
---	--

(Note : In case of any change in IEMs , it will be informed to bidders accordingly)

Regarding Name and Contact details / any further up date related to Independent external monitor, you are requested to visit GRSE website please

4B. Annexure-F: Represents certificate of Non-Deviation & Undertaking by the bidder to be furnished by the competent authority of the respective bidder that they have fully complied with, abide by and accept without variation, deviation or reservation, the coverage mentioned in the above Tender Enquiry and Amendment to the Tender Enquiry, if any, for the subject tender.

5. Important Note: You will have to submit bid in Two Part (Techno-Commercial Bid & Price Bid) in e-Procurement mode where all data sheet will be available for download, need to fill up the required field, signed, stamped and upload the file. (Annexure -A,B,D,E,F)

Price bid in price bid data sheet (BOQ) available in the portal to be uploaded in Cover No.2 (Finance) .It is to be noted that price bid should not be uploaded in any other place except Cover No. 2 as mentioned above. If price is indicated in any other document/with any other document (Techno-Commercial Bid) then the offer shall be summarily rejected.

6 RIGHT TO REJECTION:

Notwithstanding anything contained in this tender Document, GRSE reserves the right to accept or reject any offer and to annul the bidding process and reject all Proposals, at any time without assigning any reasons, and without thereby incurring any liability or any obligation for such acceptance, rejection or annulment to inform the affected bidder or bidders of the grounds for GRSE's action. GRSE reserves the right to invite revised

Technical bids and /or revised Price bids from Bidders with or without amendment of the tender at any stage, without liability or any obligation for such invitation and without assigning any reason whatsoever. GRSE reserves the right to reject any offer if the Bidder does not respond promptly and thoroughly, to requests for supplemental information required for the evaluation of the offer.

7. COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of its bid, and GRSE will in no case be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.

Tenders shall be opened as hereunder:

At first only "Techno-Commercial Bid" will be opened on **18.03.2024 at 02.30 P.M** for scrutiny. If the Techno-commercial bid is found defective and/or Schedules/ Annexure not in conformity with the tender specification, the same will be liable to be rejected at the discretion of GRSE . The Price Bids of only the techno-commercially qualified bidders will be opened subsequently

For any clarification / additional information etc. the bidders may contact **M/s Sun Risk Management And Insurance Broking Services Pvt. Ltd.**

NOTE : If any bidder/s has query in respect of tender, that has to be raised within three working days from the date of publication of tender for the year 2024-25 . After

Three working days no request / query will be accepted from any bidder.

Query should be raised in writing to

- | | |
|-------------------------|--|
| 1. Mr. D. N. Saha | Mail ID : dns@sunrisk.co.in |
| 2. Mr. Pallab Choudhuri | Mail ID : pallab@sunrisk.co.in |

Sun Risk Management has completed a detail Risk Inspection & Evaluation of all the units of GRSE on 30th & 31st. January 2024. A copy of the Risk Inspection Report will be provided on request to the bidder. You may contact the above-named officials of Sun Risk Management for the same.

Please note that GRSE will have absolute right in choosing the Insurance Company or Insurance Companies (for Co-sharing, if any) and GRSE's decision in this regard will be final. GRSE shall also have the right to reject any bid without assigning any reason whatsoever.

Your offer has to be valid for a period of 45 days from the date of opening of tender.

Thanking you,

For Garden Reach Shipbuilders & Engineers Limited,



Additional General Manager (FIN- VP & I)

- Enclo: -**
- 1) Techno-Commercial Bid- Annexure-A & Annexure-B**
 - 2) Price Bid Template - Annexure- C**
 - 3) Service Level Agreement - Annexure – D**
 - 4) Integrity Pack – Annexure –E**
 - 5) Certificate of Non-Deviation & Undertaking from Authorized Signatory- Annexure -F**

**C. C. To : M/s. Sun Risk Management & Insurance Broking Services (P) Ltd,
F M C FORTUNA ” Unit No. A-5, 3rd. Floor
234/3A, A. J. C. Bose Road. Kolkata- 700 020**

ANNEXURE-A
TECHNO-COMMERCIAL BID

Techno-Commercial Bid has been devised for standard evaluation of quotation based on a common platform. The underwriters must specifically answer each and every points appended below only in affirmatively to qualify for opening of the Price bid.

1. Please confirm that you have quoted separately for each of the risks/policy of the schedule (s) attached herewith under **Annexure- B**.
2. Since it is a big risk and you have taken Re-insurers support, please confirm that your Reinsurer has enjoyed a rating of at least 'BBB' for the last five years as per IRDA Guidelines

A. Fire Policies:

1. Please confirm that you have quoted for items under **1, 5 & 22** of Annexure- B under Standard Fire and Special Perils Policy (SFSP) as per erstwhile Tariff Policy for GRSE all Industrial units, for Building. and other civil structure at all industrial locations including Dock & Jetties/ Raw materials/ finished and semi finish stocks and spares in stores or in open /Plant and Machineries including handling equipment / Computers and other office equipment/ WIP, Capital WIP, Property & Goods held in trust etc. respectively without any exclusion / deletion of any standard SFSP policy cover of erstwhile tariff policy but including some Add-on covers as specified in Schedule –B for the full Sum Insured **as per Schedules-1, 5 and 22 (Annexure-B)**. Please also confirm that the Policy Excess will be imposed as per Regulatory Authority guidelines to Insurance Companies.
2. Please confirm that you have quoted the Stock Insurance for **Fire Policy on Floater basis** of all the GRSE Units covering both open and godown for total Sum Insurance as stated under **Schedule-5 attached to Annexure-B**. The Stock insurance also includes project materials / Inventories / WIPs goods held in trust in godowns and/or in open yards as detailed under **Schedule-5** attached to Annexure-B. It also includes inventories those are received from suppliers/ vendor/ other units and stored within premises in open, pending records within Inventory Accounts.
3. **Standard Fire & Special Peril Policy (Floater Declaration Basis)** with Earthquake, STFI & Impact Damage & other add on that provides cover for inventories that is kept post issuance from stores but lying either in the stores or in open or out of the store or in yard or in intermediate stores, alongside ship etc.as more fully described in the **Schedule Marked – 22**.
Please Note that stock value will be declared on Highest Value during the month.
4. Please confirm that you have given add-on-cover for '**Omission to Insure Clause** to the extent of 5% of Sum Insured all assets for Schedule SFSP Policy for Industrial Risk as per Schedule-1 attached to Annexure-B.

5. Please confirm that you have considered **5% Escalation Clause** for Sum Insured for all assets for Fire Policy for Industrial Risk as per Schedule-1 of Annexure-B.

- Please confirm that you have considered and allowed the following **Add-on Covers** for respective schedule as mentioned below

SI. No	Nature of Add on Cover	Coverage Required	Cover for Schedule No of Annexure -B
1	Earthquake Fire & Shock / Tsunami	On Full Sum Insured	1,5 & 22
2	Impact damage by own Rail/Road/vehicle, Fork lift/cranes/Stackers and similar type and article dropped therefrom	On Full Sum Insured	1,2,3,5 & 22
3	Removal of Debris	Rs.5.00 Crs. in addition to 1% of claim amount	1,5 & 22
4	Architects, surveyors, Engineers fees	Rs. 5.00 Crs. in addition to 3% Of claim amount.	1
5	Strom Tempest flood inundation etc	On Full Sum Insured	1,5 & 22
6	Escalation	5% of Sum Insured	1
7	Omission to Insure	5% of Sum Insured	1
8	Fire Fighting & Loss Minimization expenses	Rs. 5 Crs.	1,5 & 22
9	Agreed Bank Clause		5

6. Please confirm that the premium rate(s) has been charged for EQ & STFI in strict Compliance with latest General Insurance Council Circular in the matter.

7. **No additional and /or higher excess is acceptable to GRSE.**

8. **Please confirm that you have considered in your quotation and attached the below mentioned clauses for respective policies (1,2,3,4 ,5 & 22)**

- Designation of Property Clause.
- Local Authority Clause.
- Reinstatement Value Clause (RIV) for Properties except Stock.
- 5% Omission to Insure Addition, alteration and extension clause (**only for Sch-1**)
- 5% Escalation Clause. (**only for Sch-1**)
- Impact Damage by own rail /road vehicles, fork lifts. Cranes, stackers, and the like & articles dropped therefrom.
- Earthquake Fire & shock & Tsunami etc
- STFI Clause
- Agreed Bank Clause (Name of the Bankers to be intimated later only in Schedule- 5
- Architect Surveyors & Consulting Engineers Fees Rs. 5.00 Crs. in excess of 3%,

- k) Removal of Debris Rs. 5.00 Crs. in excess of 1% (For Sch-1,5 & 22)
 - l) Removal of Debris 2% of claim amount for (Sch- 3 & 4)
 - m) Involuntary Betterment Clause upto 5 crores for each and every loss(**Sch-1**)
 - n) Loss Minimization Clause. Rs. 5.00 Crs for each and every loss (**Sch-1**)
- 9 Please note that properties situated at Location “Belur” unit & Baranagar Unit are absolutely closed down (**Refer Schedule-2**) are **not in operation and to be treated as SILENT RISK** for the purpose of rating. However, please note that the policy should be issued with all standard built in coverage under **Bharat Sookshma Udyam Suraksha Policy** without any exclusion / deletion of any standard policy cover. The Sum Insured mentioned under **Schedule-2 (Part-A) of Annexure-B. Similarly, office premises at Delhi & Mumbai Schedule-2 (Part-B) are also kept under Bharat Sookshma Policy due their SI less than Rs.5 Cr per location.**
10. Please note that Office properties situated at Kolkata “(**Refer Schedule-3**), to be covered under **Bharat Laghu Udyam Suraksha Policy** without any exclusion / deletion of any standard policy cover. The Sum Insured is mentioned under **Schedule-3. of Annexure-B**
- 11 Please note that properties situated at different Locations at “Kolkata’ (**Refer Schedule 4**) being used as residential purpose only. However, please note that the policy should be issued with all standard built in coverage under **Bharat Griha Raksha Policy** without any exclusion / deletion of any standard policy cover. The Sum Insured mentioned under **Schedule-4. of Annexure-B**
12. Stock at various locations on **Floater Basis.(Refer Schedule-5)** includes Stock of “Raw Materials”, WIP , Finished Goods, Tools, Stocks, Stores, and project materials etc.
13. Please confirm that you have allowed all discounts towards FEA, Physical Features and Claim Experience etc. for every policies while quoting your premium

B. Burglary Insurance: -

1. Please confirm that you have quoted for Burglary Floater Insurance Policy with RSMD & Theft Extension covering Plant & Machineries, Furniture Contents, Stock / Stores / spares/raw- materials / project equipment/ inventories WIP/ goods held in trust etc. in store /godown and /or in open area/ or in yard. The Sum Insured to be considered **on 5% First Loss Basis** of Gross Sum Insured **under Schedule No. 6 & 23 of Annexure -B.**
2. Please confirm that you have quoted an **Excess of 2.5% of claim amount subject to Minimum of Rs.5,000/-** under the Burglary Policy. Please also confirm that no other additional excess has been given in your quotation./restrictive Clauses to be attached:
3. Agreed Bank Clause. For **Schedule -6** (Name of the Bankers to be intimated later)
4. Please consider Stock in open **25%** (including. WIP & Finished Goods as applicable)

C. Marine Insurance: -

(A) **Inland Transit: -** **Estimated Sum Insured Rs. 655 Crs.**

Single Carrying limit- Rs. 40 Crs.

1. Please confirm that you have quoted for Marine Inland Transit Declaration (Open) Policy (All Risk) with ITC-A (Rail/Road/Air/Waterways including transit by dumb Pontoons and Barges) with SRCC Clause on W/W basis from anywhere in India to anywhere in India for indigenous procurement and dispatch including inter unit inventory / stock transfers and/or for modification /fabrication on CIF +10% value basis including customary transshipment. The cover should also include loading & unloading and also concealed damage. Total value of monthly incoming & outgoing dispatches (combined for all units) will be declared by the GRSE within 30 days from the end of each month.
2. **Please confirm** that your quotation for the items specified in customary packing for Sum Insured as per **Schedule No.7 of Annexure-B**. The Cover should include/ extend to dispatch /procurement to/ from Andaman & Nicobar Island under Inland Vessels clause including loading, unloading and concealed damage.
3. Please confirm that you have quoted for **Single Carrying limit of Rs.40 Crores as Specified in the Schedules – 7** attached to Annexure B in the Price Bid. **Estimated Annual Transit will be Rs.655 Cr.**
4. Please confirm that the premium on the entire undeclared Sum Insured at the end of the policy period shall be refundable to GRSE within 30 days and **there shall not be any minimum retention clause** attached to Marine Open Policy for inland transit.
5. Please confirm that the policy is endorsed to cover **Concealed Damage** period up to 60 days from the date of arrival of consignment at GRSE/site/place of dispatch or destination.
6. Please confirm that you have quoted for Marine Transit policies (**Inland/ Import / Export**) **Excess / Deductibles**, if any, not exceeding **0.10% of the consignment value subject to minimum of Rs.5,000/-** for each claim as stated in the **Schedule –7 to 9** attached to Annexure B in the Price Bid.
5. Please also confirm that you have not given restrictive clause(s) and/or will not attach any restrictive Clause(s) intending to put embargo/limit the Scope of Cover of Inland Transit Clause (ITC) -A with SRCC for which the quotation has been specifically sought by GRSE.
6. **Please also confirm that the policy cover loading /unloading including concealed damage.**
7. Please also confirm that no other additional excess has been given in your quotation.

B). Marine Cover for Imports & Exports

- (i) Estimated Annual Transit for Import Policy **Rs. 75.00 Crores. (Refer Schedule: 8).**
- (ii) Estimated Annual Transit for Export Policy **Rs. 20.00 Crores. (Refer Schedule: 9)**

1. Please confirm that Insurer will issue Marine Policy Certificate for each Import / Export Consignment (with full details).
2. Please confirm that you have quoted Marine Open Cover for Imported Consignments covering all the points (2.1 to 2.11) including sub-paragraphs) as stated below :-

- 2.1 Transit cover required for **Marine Transit Open Policy for Import from** anywhere in the world to anywhere in India on W/W basis.
- 2.2 Transit cover required for **Marine Transit Open Policy for Export from** anywhere in India to anywhere in the world on W/W basis
- 2.3 The material includes all types of Equipment, Capital Goods, Spares, Steel and other Metals, Project Equipment & Materials, Docile Weapons (without explosive charged), Goods for ship-building of Naval vessels, Merchant Ships, boat etc. including raw materials /semi-finished goods / finished goods, Baily Bridge components.
- 2.4 Cover required for ALL RISK as per ICC (A)-2009, with War & SRCC on value of Import Policy. Taken at CIF + Custom + IGST+ 10% on W/W basis including customary transshipment as per **Schedule No.8 of Annexure-B** & for Export Policy the basis of valuation will be CIF + 10% as **per Schedule-9 of Annexure – B.**
- 2.5 **Per shipment Limit/Single Carrying Limit : Rs, 55 Cr (for Import Policy) & Rs.10 Cr (for Export Policy).**
- 2.6 **Limit per Location: Rs 55 Cr (for Import Policy) & Rs. 10 Cr. (for Export Policy).**
- 2.7 **Excess/Deductible not exceeding 0.10% of consignment value subject to Minimum of Rs.5,000/- per claim. (for Import and Export consignment)**
- 2.8 The Duration Clause for all imported equipment /consignments under Marine Policy (under Open Cover) has been extended up to 90 days from 60 days.
- 2.9 Concealed Damage period extends up to 60 days from the date of arrival of consignment at GRSE / designated site.
- 2.10 Please confirm that you have covered the loading and unloading & also concealed damages.
- 2.11 Please confirm that the premium on the entire undeclared Sum Insured of Marine Imports & Exports policy(s) on expiry of the policy shall be refunded to GRSE within 30 days after receipt of last declaration and there shall not be any minimum retention clause attached to Marine Open Cover of Import / Export.

3. Please also confirm that you have not given any restrictive clause(s) and/or will not attach any restrictive Clause(s) intending to put embargo/limiting the Scope of Cover under ICC-A for which the quotation/offer has been specifically sought by GRSE.

D. Engineering Insurance and Other All Risk Insurance

1. Please confirm that you have quoted for the appropriate Policies (**CPM, MBD & EEI**) for Engineering Risks with Add-on covers as sought below.
2. Please confirm that you have quoted separately for full Sum Insurance cover for the Machineries/Equipment etc. of respective value(s) **under Machinery Breakdown Policy** (without any deviation of erstwhile Policy wording) but including add-on covers as per erstwhile Engineering Tariff as per **Schedule marked -10 Annexure –B. Confirm that the excess should be as per latest General Insurance Council Circular.**
3. Please confirm that you have quoted separately for the full Sum Insurance for Cranes and other Mobile equipment sum insured under **Contractors Plant & Machinery (CPM) Insurance Schedule -11 of Annexure-B** without any deviation of erstwhile Engineering Tariff. **Confirm that the excess should be as per latest General Insurance Council Circular.**
4. The following Add-on covers should be given with **Schedule No 11. (CPM policy)**
 - a. Earthquake,
 - b. 5% Escalation
 - c. STFI,
 - d. Third Party Liability (as stated in schedule)
 - e. Surrounding Property Damage- (as stated in schedule)
 - f. Additional Custom Duty- 10 Lakh
 - g. Removal of Debris- (as stated in schedule)
 - h. Waiver of Improvement / betterment cost for replacement of machine.
5. Please note that a few mobile cranes/ equipment are subject to being used in other project/ units of GRSE other than their declared location and hence marked in schedule as Floater in the Schedule. Please provide extension of floater coverage to those items appropriately.
6. Please confirm that you have granted **Dismantling/Removal of Debris (post loss) as an in built Cover as per erstwhile Tariff , under CPM Policy cover, both for Total and Partial losses.**

There should not be any restrictive clause/ conditions imposed apart from erstwhile Tariff CPM policy cover.
7. Please confirm that you have quoted separately for full Sum Insurance for EEI (Electronic Equipment Policy) for Computers and other peripherals /EPABX/ CCTV and its Associated equipment with Earthquake, STFI & 5% Escalation as extension as specified in **Schedule marked –12** of Annexure-B.

8. Please also confirm that the excess should be as per General Insurance Council Circular and you have not put any additional/ higher excess & warranty for MBD, CPM & EEI Policy. No Additional/ higher excess shall be imposed which is not acceptable to GRSE .

E. All Risk- (Portable Electronic Equipment) Policy

1. Please confirm that you have quoted separately for Mobile Phones, Laptops, Projectors / Digital Camera, Walkie Talkies and Laser Trackers under All Risk Policy (Including External & Internal Breakdown, Fire & allied perils, AOG, STFI, Earthquake RSMD, accompanied baggage, Burglary, Theft insurance for the Sum Insurance Specified in the **Schedule No.13 of Annexure-B**
2. Please confirm that under All Risk Policy the Policy Excess is restricted to:
 - (a) For Mobile Phones - the excess is Rs.250/- Flat for each item.
 - (b) For Laptop/ Projectors/Digital Camera/Walkie-talkies etc, the excess is Rs.1000/- flat for each and Every Item loss .
 - (c) **For Laser Trackers etc. – not exceeding Rs.5000/- flat for each item.**
3. Please confirm that '**All Risk**' means and includes –
 - a. **Fire and allied perils, AOG, Earthquake, STFI, Loss or damage to the insured item as an accompanied baggage in line with ICC(A)-2009 / ITC(A) with SRCC, and Internal /External breakdown due to any accidental means, Burglary, Theft etc. Please confirm that “unattended exclusion” is specifically waived under the policy.**
 - b. **Incorporation of “Waiver of Improvement /betterment cost” for replacement of machinery.**
 - c. Please also confirm that **you will attach RIV Clause with the All Risk Policy & in the event of claim (both total/ partial loss) no depreciation will be charged deducted.**

F. Special Contingency Policy (SCP)

1. Please confirm that you have quoted under SCP for **Jetty(s) / pontoons of Main Unit, Fitting Out Jetty (FOJ) & Raja Bagan Dock Yard (RBD)** for the Sum Insurance specified in **The Schedule marked-14 of Annexure-B** for “Accidental Damage Cover to Jetty(s)/ Pontoons by impact of Vehicles /Vessels and Ships (either owned by GRSE or others) etc. including Earthquake /Tsunami etc.

Please confirm that while quoting for Main Unit, FOJ & RBD for accident cover you have restricted the limit of **Excess up to maximum of Rs.5,000/- for each & every claim.**

2. Please confirm that you have quoted for **“Off-loaded Raw Materials And Other Finished & Used Material sent to different Contractor’s Premises for fabrication/**

Modification/Rectification etc.” as per limit(s) of liability specified in Schedule marked - 15 of Annexure-B.

3. Please confirm that the **Special Contingency Policy (SCP)** Cover for “Off loaded materials” as above should include the following up to Per Location Limit of Indemnity as specified under Schedule - 15 :

- i. Fire as per AIFT including Earthquake, STFI, at Contractors Premises anywhere in India.
 - ii. Burglary including Theft extension during storage at contractors’ premises.
 - iii. Marine Transit to and fro as per ITC (A) including SRCC. (On the basis of Agreed Valuation + 10% between GRSE & Contractors) including Loading & Unloading.
 - iv. Estimated annual dispatch from GRSE Main Works/ Other Units to Contractors’/ Fabricators’ Premises. – Rs. **23.00** Cr.
 - v. Estimated annual dispatch from Contractors’/Fabricators Premises to GRSE Main Works / Other Units – Rs. **30.00** Cr.
 - vi. Mode of Transit Rail/ Road/ Air/ Inland Waterways by ship /dumb Pontoon towed by Berge.
 - vii. Third Party Liability at Fabricators/ Contractors’ Premises.
 - viii. Spoilage of material by contractors by any accidental reasons whatsoever.
 - ix. Loss due to infidelity of the Contractors/ Fabricators whilst in their premises.
4. Please confirm that the excess/deductibles of your quotation for the above SCP cover For “Off-loaded materials.....” etc.is restricted Rs.10,000/- (Rupees Ten thousand only) for each and every claim and your quote is for Any One Accident (**AOA-Rs. 200 Lacs**) and Any One Year (**AOY-Rs.400 Lakhs**) for the policy period as per details set out in **Schedule- 15 of Annexure- B**

G- Fidelity Guarantee Insurance (Unnamed)

1. Please confirm that you have quoted for unnamed Fidelity Guarantee (FG) Policy for all the units of GRSE (industrial units/ offices). **Refer Location details as per “General Information” Schedule-16 of - Annexure- B.**
2. Please also confirm that total number of employees covered under FG is **20 (Twenty) permanent employees on unnamed basis.**
3. Please confirm that the above policy is having a floating sum insured of **Rs.25 lacs** covering all such locations/ units as stated above.
4. Please confirm that you have quoted as per the standard Fidelity Guarantee Insurance Policy wording as framed in erstwhile tariff.

5. Please confirm that your FG insurance will be with **NIL Excess**.

H. Group Personal Accident (GPA) Policy

1. GRSE being a shipbuilding industry undertakes Trial run / Launching of (a) Newly built ship, (b) Vessel under repair undertaken of any ship/ ships as per annual plan and (c) vessel being built by the sub contractors of GRSE where GRSE employees participate. The number of participating employees' is different based on size/ technicalities of ships which is finalized only before commencement of such trial run/ launching. Trial run may commence either from GRSE or from any port/ dry dock/ wet basin which will be informed time to time.
2. Each participating employees are entitled to 40 times of respective Basic Pay plus Dearness Allowance in the event of Death/PTD and percentage in case of PPD whilst in trial run/ launching of ships. These employees' are to be covered under Group Personal Accident (GPA) policy initially on unnamed basis. The name of these participating employees', respective Sum Insured, name of nominees, period of cover etc. will be informed/intimated to insurer immediately before or simultaneously when such trial runs/ launching are executed. The bidder should quote premium for Estimated Total Sum Insured as stated below under point no. 3.3

All other particulars are detailed below apart from the details of name of participating Employee & date of commencement of each trial run/ launching to facilitate the bidders to quote premium of total proposed Annual Sum Insured under GPA policy.

Plan of GRSE for such Trial Runs/Launching during Financial Year 2024-25:-

- 3.1. (i) For Sea Trial- Each on board 250 (approx.) employees with varying individual S.I
(ii) For- Launching on board 250 (approx. each) employees with varying individual SI
- 3.2 Tentatively 2 (Two – medium ship) Launching is expected during 2024-25.
However, this number may vary widely
 - a. Tentatively 7 (Six –6 nos medium size vessels and 1 Big size vessel) Sea Trial is expected during 2024-2025. However, this number may vary widely.
 - b. Tentatively 8 repaired vessels Sea Trial is expected during 2024-2025. However, this number may vary widely
- 3.3 Estimated total Sum Insured (SI) of GPA Cover **Rs.450 Crores** subject to refund of unutilized balance of Premium at expiry of the policy shall be made within 30 days from the date of last declaration or 31.03.2025 whichever is later.
- 3.4 Estimated SI (minimum & maximum) individual and group SI for the above annual plan
 - (a) Maximum SI per employee - Rs. 55.00 Lacs
 - (b) Minimum SI per employee - Rs. 7.70 Lacs
- 3.5 Duration of GPA Cover–
 - (i) Maximum 10 days per Trial Run of Ship.

(ii) Maximum 2 days for per Launching.

3.6 The proposed Cover should include

(a) Death,

(b) Permanent Total Disablement (PTD) &

(c) Permanent Partial Disablement (PPD) only.

(No cover for required Temporary Total Disablement (TTD) or Temporary Partial Disablement (TPD), Weekly benefit, Medical Expenses etc.)

3.6.1 **a)** In case of any injury within twelve calendar month of its occurrence shall be the sole & direct cause to the death of the insured persons, the Capital Sum Insured (CSI) stated in the schedule hereto applicable to such insured person.

b) If such injury within twelve calendar months of its occurrence shall be the sole and direct cause the total and irrecoverable loss of :-

i) Sight of both eyes, or the actual loss by physical separation of two entire hands (at or above the wrist) or two entire feet (at or above the ankle), or entire one hand (at or above the wrist) & one entire foot (at or above the ankle), or of such loss of sight of one eye and such loss of one entire hand & loss of one entire foot , the CSI stated in the schedule hereto applicable to such insured person.

ii) Use of two hands or two feet, or of one hand and one foot or of such loss of sight of one eye and such loss of use of one hand or one foot, the capital sum insured stated in the schedule hereto will be applicable.

iii) If such injury within twelve months of its occurrence be the sole and direct cause of total & irrecoverable loss of :

a) The sight of one eye or actual separation of one entire hand (at or above the wrist) or one entire foot (at or above the ankle), or loss of hearing of both ears, fifty percent (50%) of the CSI stated in the schedule hereto applicable to such insured person.

b) Total and irrecoverable loss of use of a hand or a foot without physical separation, fifty percent (50%) of the CSI stated in the schedule hereto applicable to such insured person.

c) If such injury shall as a direct consequence thereof, cause immediately permanent totally and absolutely, disable the insured person from engaging in any employment or occupation of any description whatsoever , then a lump sum equal to 100% of the CSI stated in the schedule hereto applicable to such insured person.

iv) If such injury shall within twelve calendar months of its occurrence be the sole and direct cause of the total and / or partial irrecoverable loss of use or the actual loss by the physical separation of the following then the percentage of the CSI applicable to the such insured person in a manner directly below :

TABLE OF BENEFITS	% OF CAPITAL SUM INSURED
1. Death	100
2.a) Loss of sight (both eyes)	100
b) Loss of two limbs	100
c) Loss of one limb and one eye	100
3.a) Loss of sight of one eye	50
b) Loss of one limb	50
4. Permanent Total and absolute disablement	100
5.i) Loss of toes-all	20
ii) Great-both phalanges	5
iii) Great-one phalanx	2
iv) Other than great, if more than one toe lost-each	1
i) Loss of hearing – both ears	50
ii) Loss of hearing – one ear	15
c) Loss of Speech	50

d) Loss of four fingers and thumb of one hand	40
e) Loss of four fingers	35
f) Loss of thumb	
i) Both phalanges	25
ii) One phalanx	10
g) Loss of index finger	
i) Three phalanges	10
ii) Two phalanges	8
iii) One phalanx	4
h). Loss of middle finger	
i) Three phalanges	6
ii) Two phalanges	4
iii) One phalanx	2
i) Loss of ring finger	
i) Three phalanges	5
ii) Two phalanges	4
iii) One phalanx	2
j) Loss of little finger	
i) Three phalanges	4
ii) Two phalanges	3
iii) One phalanx	2
k) Loss of Metacarpals	
i) First or second (additional)	3
ii) Third, fourth or fifth (additional)	2
l) Any other permanent partial disablement	% as assessed by Doctor

<u>Special Inbuilt Benefits under the Policy in addition to capital sum insured</u>	
A. In the event of death of Insured Person outside his/her Home, transportation cost for carriage of dead body to Home including funeral charges is payable.	2% of Capital Sum Insured or 2,500/- (Two thousand five hundred) whichever is lower.

B. Cost of Clothing damaged in the Accident as described above and liability is admitted by us.	Rs. 1000 (one thousand) per insured person any one accident or actual expenses whichever is lower.
C. Ambulance charges for transportation of Insured person to Hospital following Accident which result in liability having been admitted .	Rs. 2000 (two thousand) per insured person any one accident or actual expenses whichever is lower.
D. Education Fund In the event of death, permanent total disablement, Insurer will approve compensation towards Education Fund for dependent children as below a) For one child upto the age of 25 yrs. b) For more than one children upto the age of 25 yrs.	10% (Ten percent) of C.S.I Subject to a maximum of Rs. 5000/- 10% (Ten percent) of C.S.I Subject to a maximum of Rs. 10000/-
E. Loss of Employment In the event of accident leading to loss of employment as a consequence of death & PTD .	15000 or 1% of CSI whichever is lower.

3.7 . Considering the above risk features, the Bidders confirms that they have quoted the total premium of entire Sum Insured of **Rs. 450.00 Crores as contained in Schedule-17 of Annexure-B** in strict compliance with/ adherence to the parameters of GPA cover sought under Point nos. 3.1 to 3.7 herein above.

I Motor Vehicle Insurance: -

1. Please confirm that you have quoted for the insurance cover for Comprehensive Risk / Package Policy (Own damage & TP) as well as Act Cover as applicable as per **Schedule of vehicles attached and Marked 18**
2. Please confirm that you have provided No. Claim Bonus for the motor vehicle's Insurance and the depreciation is strictly in conformity tariff policy.

J. Public Liability Insurance Act Policy: -

- 1.. Please confirm that you have quoted for the insurance cover under Public Liability Insurance Act 1991 covering the operation of GRSE in all its locations mentioned in Fire Schedules for Sum Insured of Rs. 5 Crs. (AOA) & Rs.15 Crs. (AOY) ratio (1 : 3). The locations **as contained in Schedule 1, 5 & 22 of Annexure-B.**
2. The audited Annual Turnover for the financial year (2022-23 would be around Rs.2561.15 Crs. and the paid up capital of GRSE is Rs.114.55 Crs. The cover should be in conformity with the details provided in **Schedule marked- 19 attached to Annexure-B.**

K. Commercial General Liability (CGL) Policy: -

1. Please confirm that you have quoted for a CGL Policy covering the risk of liability towards death /bodily injury/sickness/ disablement/property damage of third party in all locations of the insured (refer General Information for locations) & all the Contractors & Sub- contractors and Job workers third party premises with a limit of any one accident (AOA) – **Rs. 100 Lakhs** and any one year (AOY) – **Rs. 200 Lakhs (1:2) (as fully described in Schedule 20 to Annexure B).**

The audited Annual Turnover for the financial year 2022-23 would be around Rs.2561.15 Crs. and the paid up capital of GRSE is Rs.114.55 Crs. The cover should be in conformity with the details provided in **Schedule marked- 20 attached to Annexure-B**

2. Please also confirm that CGL policy will have the following extensions:
 - a) **AOG Peril Extension.**
 - b) **Fire Damage Extension.**
 - c) **RSMD & Terrorism legal liability extension.**
 - d) **Lift Extension**
 - e) **Emergency Medical Expenses.(See Note below)**
 - f) **Defense Cost**

Note: Emergency Medical extension cover –“OUT OF COURT” reimbursement restricted to Rs.20 lacs during policy period without any policy deductible with a per person cap of Rs.2 lacs). Deductible: **“NIL**

L. Marine Hull Policy:

Please confirm that you have provided the ITC Hull Cover with Port Risk and with extension of SRCC cover for the Dredger Boats & Pontoons as per details mentioned under **Schedule-21 to Annexure –B.**

M. Standard Fire & Special Peril Policy (Floater Declaration Basis

Standard Fire & Special Peril Policy (Floater Declaration Basis) with Earthquake, STFI & Impact Damage & other add on cover for Stocks which is out of the system but lying in the store or yard more fully described in the **Schedule Marked – 22.**

N. Burglary insurance (on 5% First Loss Basis)

Burglary Insurance with Theft Extension Floater **Basis on 5% First Loss Basis** with **theft extension** for Stocks which is out of the system but lying in the store or yard more fully described in the **Schedule Marked –6 & 23.**

O. Ship Repairers' Liability Insurance :- Please confirm that you have quoted for Liabilities arising during ship repairing at any dry dock or wet basin of GRSE or dry dock of Kolkata Port or any other port hired from time to time for repairing purpose .- more fully described in the **schedule marked -24**

➤ **Coverage for all the SRL policies are as under**

The Policy covers the liabilities of GRSE for all sum which they become liable to pay by reason of the Legal Liability as Ship Repairers for:

- a) Loss of or Damage to any vessel or craft which is in their care, custody or control for the purpose of being worked upon (including Refit /Conversion Work Package, shifting and moving within the limits of the respective Port Limits as mentioned at which the work is being carried out and including trial trips but not exceeding 100 nautical miles from the respective Yards/Ports.
- b) Loss of or Damage to any other vessel or craft upon which the Insured is working, except vessels or craft at sea other than whilst on trial trips.
- c) Loss of or Damage to cargo or other things on or discharged from any of the vessels or craft referred to in (a) or (b) above.
- d) Loss of or Damage to machinery or equipment of any vessel or craft whilst such machinery or equipment is removed from such vessel or craft and is in the care, custody or control of the Insured for the purpose of being worked upon, including whilst in transit between such vessel and the specialist repairers' or manufacturers' premises.
- e) Removal of Wreck;
- f) **Loss of or Damage to Third Party Property occurring in the course of or arising from the ship repairing operations of the Insured;**
- g) The policy should also cover design defects and rectification of defects.
- h) In addition to the above, the policy should also cover personal injury/death of third party (contractor's workmen/ship staff/others) due to accident while they are at work on the ships/in the vicinity of the ships under repair for a sum insured of Rs.10 Lakh during the policy period for death per person and medical emergency cost of Rs. 2 Lakhs per person and Rs.5 Lakh to the injured (Permanent Disablement) [Deductible's in this case NIL] with an overall cap of Rs.5 Crore during the policy period.

Provided-Where such liability results from negligence of the Insured, his servants, agents or sub-contractors occurring during the period of this insurance.

Note : All the above coverage are as per LSW 169A wording

Past Claims Experience (5 years) :-

- ❖ There is no claim under Burglary, Money, SCP, FG, Motor, PLI, and CGL etc. in the last 5 (Five) years.
- ❖ **Claim Estimated / Settled in 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23**
 1. Total Loss claim under CPM Policy of 250 Ton Goliath Crane & Loss under Fire Policies (BMC & Stock) Total Claim **settled at Rs.112.69 Crs.** (loss under 2018-19)
Date of Loss : 17.04.2018
 - a) CPM claim paid/ settled for Rs. 76,72,76,473/-
 - b) Damaged to Building Claim settled for Rs. 19,05,04,545/-

- c) Damaged to Stock , Claim settled at Rs. 16,55,29,172/-
2. CPM claim settled for **Rs. 9,07,866/-** Damaged to Electro Hydraulic Single Arm Telescopic Crane , date of loss :- 04.12.2018 Policy period (2018-19)
 3. Fire damage to **1600 KVA Transformers** and panels at FOJ Dock Yard **settled for Rs.41.20 Lacs.** (loss under Fire Policy of 2018-19)
 4. Marine Import Claim of one consignment settled for at **Rs.9.08** lakhs under Policy 18-19
 5. Dredger Boat Claim under Marine Hull Policy – settled for Rs. **Rs.6.30** Lac (under policy of 2018-19)
 6. At 61 Park Unit – Fire Loss at Central Design Office (CDO) Date of Loss : 15.07.2020 **Claim settled for Rs.87,97,645/- lacs (under Policy 2020-21)**
 7. **Amphan Storm Claim** :
At Main and all other Unites – 1) building Shed, Portable Shelters and
2) Stock claim , Date of loss : 20.05.2020 , Claim Settled on 13.05.2022
 - 1) Building Claim Settled at Rs. 2,69,00,740/-
 - 2) Stock Claim Rs.1,21,45,090/-**Total Claim settled Rs. 3,90,45,830/-**
 8. **Inland Marine Transit Claims :- (for the year 2020-21 & 2021-22 policies)**
Total 8 no. claims were settled in last year and Total amount is Rs.5,84,032/-
Out of the above highest value single claim is Rs. 3,04,050/-
 9. **Marine Import Transit Claims :- (for the year 2021-22 Policy)**
Import Transit Claim was settled on 28.06.2023 for Rs. 37,61,340/-
 10. **Inland Marine Transit Claims :- (Policy year 2023-24)**
Non-Delivery of part consignment claim settled for Rs. 30,813/- on 13.10.23
 11. **Loss under Fire Policy Year 21-22 :- (DOL- 29/6/22) Damaged to Solar Panels (R/S Damage), Claim Settled for Rs. 4,14,655/- Date of Settlement 24.06.23**
 12. **Boat claim under Marine Hull Policy (DOL-15.11.22) -settled for Rs 15,57,672/-**

As on date Pending Claims :-

- a) 1 nos. Marine Transit claim under Import Policy of 2021-22
 Total Estimated claim amount is about Rs. 300.00 lacs.
- b) 1 nos. Marine Transit claim under Import Policy of 2023 -24
 Total Estimated claim amount is about Rs. 50,000/- only

All claim figures are given as per our record up to 31.01.2024

General Terms & Conditions: -

All tariff policies must be issued without any deviation of erstwhile tariff policy wordings and IRDA guidelines.

- I. Please confirm that you have given quotation on Gross basis, which is inclusive of all loading/discounts and GST to be quoted separately for each and every items of the Schedule Nos. 1 to 24 of Annexure B in your Price Bid Annexure –C .
- II. Please also confirm that any interim addition to properties / transit turnover etc. under any policy to be covered at the same rates of premium with same terms and condition and excess by the selected insurer irrespective of the occurrence of claim under the policy
- III. Please confirm that your premium quotation in the Price Bid (as per format Annexure-C) you have strictly complied with each and every parameter as stated in the Techno-commercial Bid and Schedules attached thereto in Annexure-B.
- IV. Please also confirm that you have not given any counter/alternative offer/ proposal in the “Price Bid” and in case there is any deviation from the above and/or addition of any terms / condition, which have been mentioned in the ‘Techno-commercial Bid’, your ‘Price Bid’ will be disqualified and liable to be rejected.
- V. The bidders must quote premium for all the insurance sought (as per Schedule 1 to Schedule-24 of Annexure-B) as mandatory for valid offer. Incomplete and /or part and or selective offer, if any, submitted by the bidder will be liable to be rejected
- VI. Information provided herein above and in the schedules in Annexure B (from Sechedule-1 to 24) is exhaustive and no further details will be provided for issuance of policy.
- VII. Please confirm that your quotation is strictly in compliance with the latest IRDA and General Insurance Council Circulars deviation of which may render the quotation invalid.
- VIII. Please confirm that sum insured under any policy can be increased on payment of extra premium on pro rata basis.
- IX. Please confirm that the ‘draft Service Level Agreement’ (SLA) as attached **Annexure-D** shall be executed by the successful bidder within 4 weeks from the date of placement of insurance to whom the renewal insurance policies of FY 2024-25 will be placed by GRSE.
- X. It may be noted by the bidders that the property of GRSE at Main Unit, RBD and FOJ Unit is guarded by CISF and other units are guarded by Own/Private Security Guards.

Correction of Errors:

Bids determined to be responsive will be checked for any arithmetic error. Errors will be Corrected as follows:

- a) Where there is a discrepancy between the rates in figures and in words, the rates in words will govern.
- b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

DECLARATION BY THE BIDDER

We fully agree to comply with all the terms and conditions of this Request for Quote (RFQ) Ref No. **FIN/GI/2024-25/02 Dated 11.03.2024** without any deviation / modification / alternation / nullification. We also hereby confirm that if any terms and conditions incorporated /omitted /modified contrary to the RFQ terms, the same will be rectified immediately by **'NIL' Endorsement** without charging any additional premium and no claim shall be rejected due to such deviation. (Annexure A, B & C of this Tender without any deviation).

Signature

DATE:.....

**AUTHORISED SIGNATORY OF INSURANCE CO
WITH STAMP**

ANNEXURE—B
TABLE OF SCHEDULES OF SUM INSURANCE ETC.

Please submit your firm Quote with breakup of premium on various segmented Sum Insurance shown under **Annexure B**

- ✓ Standard Fire & Special Peril Policy with Earthquake, STFI & Impact Damage by own vehicle extension for Assets at various locations as per **Schedule Marked – 1.**
- ✓ Bharat Sookshma Udyam Suraksha Policy with all built in cover for Assets at Belur and Baranagar location location (silent risk) & Offices at Mumbai & Delhi as per **Schedule Marked – 2**
- ✓ Bharat Laghu Udyam Suraksha Policy with all built in cover for Office Building & Assets at Kolkata Office. as per **Schedule Marked – 3**
- ✓ Bharat Griha Raksha Policy with all built in cover, Guest House & Residential Buildings at various locations on as per **Schedule Marked - 4.**
- ✓ Standard Fire & Special Peril Policy with Earthquake, STFI extension for Stocks at various locations on Floater Basis as per **Schedule Marked – 5**
- ✓ Burglary Insurance Floater on 5% First Loss basis with theft extension including stocks, WIP & CWIP materials in open including material received pending incorporation in inventory records. as per **Schedule marked - 6.**
- ✓ Marine Inland Transit Policy (All Risk Cover) with Inland Transit (Rail/Road/Air/Waterways) Clause, Inland Vessel Clause and S.R.C.C. Clause, W/W basis on CIF + 10% value on Sum Insured stated in the **Schedule - Marked- 7.**
- ✓ Marine Import (All Risk Cover) with ICC –A (All Risk) with War & SRCC Clause, W/W basis from anywhere in the world to anywhere in India including cover whilst stored in CFS on **CIF + CD+ IGST+ 10%** value as per Sum Insured stated in the **Schedule – Marked -8**
- ✓ Marine Export Policy (All Risk Cover) with ICC –A / ITC –A (All Risk) with War & SRCC Clause, W/W basis from anywhere in the India to anywhere in World including cover whilst stored in CFS on **CIF + 10%** value as per Sum Insured stated in the **Schedule – Marked -9**
- ✓ Machinery Breakdown Insurance (MBD) as per **Schedule marked-10**
- ✓ Contractors Plant & Machinery Insurance (CPM) with Earthquake, STFI, TPL, Surrounding Property & Floater cover for various Cranes & Equipment as per **Schedule Marked – 11**

- ✓ Electronic Equipment's Policy (EEI) - All Risk cover with STFI and Earthquake as per **Schedule marked -12**
- ✓ All Risk' Policy of Mobiles Phones/ Walkie-talkies/ Projectors, Cameras, Laptops & Laser-Tracker as per **Schedule marked - 13.**
- ✓ Special Contingency Policy **Main Unit, FOJ & RBD** as per **Schedule marked-14**
- ✓ Special Contingency policy for **"Off Loaded Materials"** All Risk Cover as per **Schedule marked -15**
- ✓ Fidelity Guarantee Insurance on Unnamed basis as per **Schedule Marked -16.**
- ✓ Group Personal Accident (GPA) Policy for employees participating in trial Run / Launching of ships (newly built/ ships under repair) – **as per Schedule Marked- 17**
- ✓ Motor Vehicle Insurance as per details in **Schedule- 18.**
- ✓ Public Liability Insurance (Act) Policy as per Public Liability Act,1991 as per **Schedule marked - 19.**
- ✓ Commercial General Liability (CGL) Policy as per **Schedule marked- 20.**
- ✓ Marine Hull Policy as per **Schedule marked -21.**
- ✓ Standard Fire & Special Peril Policy (Floater Declaration Basis) with Earthquake, STFI & Impact Damage & other add on cover for Stocks which is **issued** from the Stores-ledger but lying in the store or yard but physically not used in production more described in the Schedule **Marked - 22.**
- ✓ Burglary Insurance on 5% First Loss Floater Declaration Basis with theft extension for Stocks which is issued from the store ledger but lying in the store or yard but not physically used in production which is out of the system but lying in the store or yard more fully described in the Schedule **Marked - 23.**
- ✓ Ship Repairers' Liability Insurance Policy covering legal liability of the assured whilst vessel is under control, care and custody of the assured. and liability arises due to wrongful act, negligence during repair and Trail Run more fully described in the Schedule **Marked - 24.**

ANNEXURE –C
PRICE BID TEMPLAT

<u>Schedule Nos.</u>	<u>Location/ Units</u>
1. SFSP POLICY	(i) Main plant, 43/46 G.R , Kolkata (ii) Rajabagan Dock Yard, 44 G.R. Rd. (iii) 61- Park, (iv) Taratola Unit (v) FOJ Unit (vi) Ranchi Unit (Diesel Engine Plant) (vii) Kolkata Port Dry Dock
2 BSUSP	Belur Unit & Baranagar (Silent Risk) (BSUSP) Delhi & Mumbai Office (BSUSP)
3 BLUSP	Kolkata Office Buildings (BLUSP)
4 BGRSP	Guest Houses/Residential Flats etc.(BGRSP)
5 SFSP	Stock & Stores/Raw materials etc.
6	Burglary Insurance on 5% First Loss basis
7	Marine Inland Transit Policy
8	Marine Policy for Imports
9	Marine Policy for Exports
10	Machinery Breakdown Policy on Selective basis.
11	Contractors Plant & Machinery
12	Electronic Equipment policy
13	Special Contingency Policy (All Risk) for Laptop, Projectors, Mobiles etc
14	Special Contingency Policy FOJ (Impact Damage)
15	Special Contingency policy for (Fabricators Premises)
16	Fidelity Guarantee Policy
17	Group Personal Accident (GPA) Policy
18	Various Motor Policies
19	Public Liability (Act) Policy
20	Commercial General Liability (CGL)
21	Marine Hull Policy
22	Floater SFSP Policy for store items I
23	Floater Burglary Policy (5% First Loss Basis) for store items
24	Ship Repairers' Liability Insurance
	<u>TOTAL</u>

ANNEXURE- D

**SERVICE LEVEL AGREEMENT
BETWEEN**

GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED
(hereinafter referred to as insured, GRSE)

AND

.....**GENERAL INSURANCE COMPANY LIMITED**
(herein after referred to as Insurer (.....))

on insurance Program effective for period from 01.04.2024 to 31-03-2025

AND

*confirmed by **Sun Risk Management and Insurance Broking Services Pvt. Ltd.***

insurance intermediary of GRSE (hereinafter referred to as Sun Risk)

1. Documentation:

- i) Insurer will issue “Held Cover Certificate” within 24 hours of payment of premium towards Risk Cover Commencement stating the period of coverage after receipt of Premium by the Insurer.
- ii) Insurer will issue draft (soft copy) of all policy copies to Sun Risk latest within 15 working days from the date of payment of Premium and after being duly vetted by Sun Risk, the Insurer will issue final policies in 6 (six) copies within 7 days after receipt of final clearance from Sun Risk. All these process shall not under any case exceed thirty (30) days from the inception of risk.
- iii) All Terms, Conditions as per Tender including clauses, warranties and deductibles shall be attached /incorporated in the Policy Document strictly as per tender terms. No restrictive conditions/warranties etc in deviation from the Tender shall be imposed.
- iv) All the Premium quoted by the insurer as per tender & as agreed after due negotiation between GRSE & Insurer..... are fixed and final. No further premium will be asked in future till expiry of the policy subject to unaltered sum insurance and terms as mentioned in the Tender.
- v) If any discrepancy arises as to the issued documents not being in conformity with the tender terms the rectification, “NIL” Endorsements shall be issued and delivered by the Insurer within 10 (Ten) working days from the date of such request.
- vi). Adjustable policies viz. Marine Insurance (inland & Import/export), Group Personal Accident Policy etc. premium of which are deducted from Cash Deposit A/c. of GRSE held with (NAME OF INSURANCE CO) shall be issued immediately on receipt of declarations form GRSE.
- vii). The final unutilized balance of Cash Deposit A/c shall be refunded to GRSE within 30 days of expiry of contract of such insurance

1. **Copy of Held Cover Certificate /Policy /Endorsement or any other communication whatsoever to GRSE will also be copy marked to Sun Risk.**

2. **Prompt Communication:**

The Insurer will promptly communicate to GRSE on any matter having a bearing on insurance cover with copy to Sun Risk. Insurer shall address any issue raised by GRSE or Sun Risk on any matter on the insurance program within 7 working days.

3. **Non Cancellation clause**

The insurance policies, issued by Insurer(NAME OF INSURANCE shall not be cancelled by the insurer.

Claim Management:

- A. The Insurance Company agrees to provide the names and contact details of their panel of surveyors to GRSE and for effective / speedy settlement of claim Sun Risk Management will prepare a panel of surveyors for approval from insurance company
- B. Insurer shall depute surveyor from the panel, latest within 24 hours of reporting of any Claim by GRSE/ Sun Risk.
- C. Surveyor should submit his LOR within 3 days of his first visit. Surveyor will submit assessment sheet within 30 days of submission of all required documents by GRSE/ Sun Risk. Such Assessment sheet will be submitted to GRSE and Sun Risk.
- D. On confirmation of the Assessment sheet by GRSE/Sun Risk, surveyor shall submit Final Survey Report within 15 days of conveyance of such confirmation with a copy to GRSE / Sun Risk.
- E. Surveyor/Insurer shall abide by the relevant IRDA Regulation re: IRDA (Protection of Policy holders interest) Regulations, 2002 including the latest amendments thereof by IRDA.
- F. Insurer shall settle the claim within 30 days of the submission of Final Survey Report by the appointed Surveyor .

Panel of Surveyors

It is agreed that surveyor will be appointed from the panel of surveyors as stated below and also after getting concurrence from GRSE or Sun Risk Management

- 1. **Mehta & Padamsey Insurance Surveyors & Loss Assessors Pvt Ltd.**
- 2. **S. N. Mitra Surveyors & Loss Assessors**
- 3. **M. N. Zutshi**

The surveyor will be appointed by the Insurer from the above Panel of surveyor or any other surveyor after due concurrence of GRSE and Sun Risk.

On Account Payment:

For estimated claims over **Rs.200 lacs**, the Insurer shall pay an “On Account” payment up to a limit of 50% of the total claim and the amount shall be made by the insurer within two months from the date of occurrence of loss subject to satisfaction of Surveyor’s interim assessment of the claim.

Claim Settlement will not be held up by the(NAME OF INSURANCE CO) on the plea / any reasons of Re-Insurer’s concurrence or otherwise.

Sd.General Insurance Co Ltd, (.....)

Sd.Garden Reach Shipbuilders & Engineers Ltd. (GRSE)

Witness:

Sd. Sun Risk Management & Ins. Broking Services Pvt..Ltd

.....

ANNEXURE – E

INTEGRITY PACT

(ON RS.100/- NON-JUDICIAL STAMP PAPER)

Between M/s. Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as “The Principal” and hereinafter referred to as “ the Bidder ”

The Principal intends to award, under laid down organizational procedures, contract for purchase of all general insurance policies renewal w.e.f. 01.04.2024. The Principal values full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of fairness /transparency in its relations with its Capital Bidder(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who will monitor the tender process and the execution of the contract for compliance with the principals mentioned above.

Section 1 - Commitments of the Principal

[1] The Principal commits itself to take all measures necessary to prevent corruption and to observe the following principles :-

a. No employee of the Principal, personally or through family members, will in connection with the tender for , or the execution of a contract, demand, take a promise for or accept for self or third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.

c. The Principal will in particular, before and during the tender process, provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.

The principal will exclude from the process all known prejudiced persons

[2] If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 – Commitments of the Bidder(s)

[1] The Bidder(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles during his participation in the tender process and during the contract execution.

a. The Bidder(s) will not, directly or through any other person or firm, offer, promise or give to any of the Principal's employees involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s) will, when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract.

[2] The Bidder(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.

Section 3 – Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) before award *or* during execution has committed a transgression through a violation of Section 2, above or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s) /Contractor(s) from the tender process or take action as per the extant procedure of the company.

Section 4 – Compensation for Damages.

If the *Principal* has disqualified the Bidder(s) from the tender process prior to the award according to section 3, the Principal is entitled to demand and recover the damages equivalent to earnest Money Deposit /Bid Security, if any.

Section 5 - Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other company in any country conforming to the anti-corruption approach or with any other Public Sector Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as per the procedure mentioned in "Guidelines on Banning of business dealing".

Section 6 - Equal treatment of all Bidders

- (1) The Bidder(s) undertake(s) to demand from all sub-contractors a commitment in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.
- (2) The Principal will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors.
- (3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7 – Criminal charges against violating Bidder(s) Contractor(s) / Sub-contractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the principal has substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance Officer.

Section 8 – Independent External Monitor /Monitors

- (1) The Principal appoints competent and credible Independent External Monitor for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.
- (2) The Monitor is not subject to instructions by the representative of the parties and perform his functions neutrally and independently. He reports to the Chairman GRSE
- (3) The Bidder(s) accepts that the Monitor has the right to access without restriction to All Project documentation of the Principal including that provided by the Bidder(s). The Bidder(s) will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project documentation.. The monitor is under contractual obligation to treat the information and documents of the Bidder(s) with confidentiality.
- (4) The Principal will *provide* to the Monitor sufficient information about all meetings among the parties related to the Project provided such meetings could have an impact on the contractual relations between the Principal and the Bidder(s), The parties offer to the Monitor the option to participate in such meetings.
- (5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and request the Management to discontinue or take corrective action, or to take other relevant action. The monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.
- (6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the occasion arise, submit proposals for correcting problematic situations.
- (7) Monitor shall be entitled to compensation on the same terms as being extended to

/ provided to Independent Directors on the GRSE Board.

(8) If the Monitor has reported to the Chairman GRSE a substantiated suspicion of an offence under relevant IPC/PC Act, and the Chairman GRSE has not, within the reasonable time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner.

(9) The word 'Monitor' would include both singular and plural.

Section 9 – Pact Duration:

This pact begins when both parties have legally signed it. It expires for the Contractor 18 months after the last payment under the contract, and for all other Bidders 6 months after the contract has been awarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman of GRSE.

Section 10 – Other provisions:

- 1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal i.e. Kolkata.
- 2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not been made.
- 3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.
- 4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement remains valid. In this case, the parties will strive to come to an agreement to their original intentions.
- 5) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & On behalf of the Principal)
(Office Seal)

(For & On behalf of Bidder /Contractor)
(Office Seal)

Place.....
Date.....

Witness 1:
(Name & Address)
.....
.....

Witness 2 :
(Name & Address)
.....
.....

ANNEXURE-F

CERTIFICATE OF NON-DEVIATION & UNDERTAKING
(In Insurance company's letter head)

To
M/s. Garden Reach Shipbuilders & Engineers Ltd.
Kolkata
Sir,

Sub: Quotation for the Comprehensive Insurance cover for the year 2024-25
against GRSE's Tender Enquiry No. FIN/GI/2024-25/02 Dt.11.03.2024

We have studied and examined thoroughly the terms of the tender, parameters of cover with all extensions, clauses, etc as have been mentioned in the Tender Inviting Bids for premium quote for insurance of Garden Reach Shipbuilders & Engineers Ltd.

We confirm that we have understood the requirements and we also confirm that we fully agree to all the terms of parameters of insurance cover. We will appropriately describe the risk as detailed in the tender and our policy wordings will fully comply with all the stated requirements as per Tender irrespective of any other underwriting wordings.

There will be no omission and or modification of any terms of tender and no condition incorporated contrary to the tender terms & /or parameters of cover which in anyway dilute the said requirements of cover.

If there are any deviation noted subsequently in the policy, necessary change will be effected through **NIL** endorsement to comply with the tender terms and no claim shall be prejudiced due to this deviation.

We hereby confirm our unconditional acceptance of all terms and conditions of the above referred tender and amendment to the said tender (if any) without any deviation.

Signature of Authorised Signatory :

Designation of the Authorised Signatory :

Company Seal :

ANNEXURE-B

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE - 1

PERIOD- 2024-25

SCHEDULE OF FIXED ASSETS TO BE COVERED UNDER STANDARD FIRE & SPECIAL PERIL POLICY INCLUDING EQ & STFI

SL	LOCATION OF RISK	SUM INSURED (INR) IN LACS						EQ. Zone
		BUILDING & OTHER CIVIL STRUCTURE (INCLUDING DOCK & JETTIES)	PLANT & MACHINERY incl. Material Handling	FFF, COMP & OFFICE EQPT	TOTAL	CAPITAL WIP	GRAND TOTAL	
1	MAIN UNIT-43/46, GARDEN REACH ROAD. KOLKATA 700 024 INCLUDING CDO	27846.58	32979.79	4382.10	65208.47	850.46	66,058.93	Zone-II
	MAIN UNIT- ASSET JOINTLY FUNDED BY GRSE & INDIAN NAVY - FUNDED BY GRSE	12006.46	3319.64		15326.10	0.00	15,326.10	Zone-II
	MAIN UNIT- ASSET JOINTLY FUNDED BY GRSE & INDIAN NAVY - FUNDED BY INDIAN NAVY (GOODS HELD IN TRUST)	40782.00	1026.00		41808.00	0.00	41,808.00	Zone-II
	TOTAL OF PROPERTY AT MAIN UNIT	80635.04	37325.43	4382.10	122342.57	850.46	1,23,193.03	
2	61, PARK - KHIDIRPUR- KOLKATA INCLUDING VIRTUAL REALITY LAB	2044.74	1486.85	955.77	4487.36	107.71	4,595.07	Zone-II
3	TARATALA- KOLKATA INCLUDING TTC	718.42	377.52	55.04	1150.98	0.00	1,150.98	Zone-II
4	FOJ UNIT- KOLKATA	4751.78	4701.76	489.64	9943.18	0.00	9,943.18	Zone-II
5	RBD	5739.47	2417.27	156.77	8313.51	305.95	8,619.46	Zone-II
6	DIESEL ENGINE PLANT , RANCHI	4536.91	9450.95	190.71	14178.57	51.64	14,230.21	Zone-IV
7	KOLKATA PORT-DRY DOCK		14.00		14.00	0.00	14.00	Zone-II
	TOTAL	98,426.36	55,773.78	6,230.03	1,60,430.17	1,315.76	1,61,745.93	

NOTE: 1	Assets funded by Indian Navy includes Dry Dock, Fabrication Shop, Road, Drainage etc	
NOTE: 2	Location wise Excess as per current General Insurance Council Circular .	
NOTE: 3	Capital Work in Progress shown above represents items belongs to various units.	
NOTE: 4	Capital Work in Progress shown under Main included repair of Old Building of Main, 61 Park	
NOTE :	ADD ON COVERS	
1	STFI	FULL SUM INSURED
2	EARTHQUAKE / TSUNAMI	FULL SUM INSURED
3	IMPACT DAMAGE BY OWN VEHICLE etc.	FULL SUM INSURED
4	OMISSION TO INSURE CLAUSE	5% OF SUM INSURED
5	ESCALATION	5% OF SUM INSURED
6	ARCHITECT SURVEYORS & CONSULTING ENGINEERS FEES	UPTO RS. 5.00 Crs. IN EXCESS OF 3%
7	REMOVAL OF DEBRIS	Rs. 5.00 Crs. IN EXCESS OF 1%
8	FIRE FIGHTING AND LOSS MINIMISATION EXPENSES	Rs. 5.00 Crores
9	AGGREED BANK CLAUSE	
10	INVOLUNTARY BETTERMENT CLAUSE	RS 5 Crores for eel

	CWIP BREAK UP		TOTAL
	BUILDING	P & M	
MAIN	635.55	214.91	850.46
61 PARK	107.71		107.71
RBD	305.95		305.95
DEP	19.32	32.32	51.64
TOTAL CWIP	1068.53	247.23	1315.76

ANNEXURE-B								
GARDEN REACH SHIPBUILDERS & ENGINEERS LTD								
SCHEDULE - 2						PERIOD- 2024-25		
SCHEDULE OF FIXED ASSETS TO BE COVERED UNDER BHARAT SOOKSHMA UDYAM SURAKSHA POLICY WITH ALL BUILT IN COVER								
PART-A	SILENT RISK	SUM INSURED (INR) IN LACS						
SL	LOCATION OF RISK	BUILDING & OTHER CIVIL STRUCTURE (INCLUDING DOCK & JETTIES)	PLANT & MACHINERY incl. Material Handling	FFF, COMP & OFFICE EQPT	TOTAL	CAPITAL WIP	GRAND TOTAL	EQ. Zone
1	BELUR- HOWRAH (SILENT RISK)	76.14	128.06	2.72	206.92	0.00	206.92	Zone-III
2	BARANAGAR (TRAINING CENTER-AT PRESENT SILENT)	23.85	45.06	24.70	93.61	0.00	93.61	Zone-II
	TOTAL	99.99	173.12	27.42	300.53	0.00	300.53	
PART-B	OFFICES	BUILDING	CONTENTS					
1	MUMBAI REGIONAL OFFICE, C/O MAZGAON DOCK SHIPBUILDERS LTD. DOCKYARD ROAD, MUMBAI-400 010	0.00	23.85				23.85	Zone-III
2	SHIPYARD HOUSE, A-1/314, SAFDARJANG MARG ENCLV. NEW DELHI- 100029	321.27	19.09				340.36	Zone-II
	TOTAL	321.27	42.94				364.21	
NOTE: 1	BELUR Unit is non-operational as such to be rated as Silent Risk & Baranagar was used as Training Centre at present Silent							
NOTE:2	Mumbai and Delhi are used as offices							
NOTE: 3	Excess : 5% of Claim amount subject to minimum of Rs.10,000/-							
NOTE: 4	All built in cover under the policy must be provided without deletion / modification of any cover							

CLAUSES TO BE ATTACHED

1	Designation of Property
2	Local Authority Clause
3	Standard Clauses of the policy

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD				
SCHEDULE- 3			PERIOD- 2024-25	
SCHEDULE OF VARIOUS OFFICE BUILDINGS AND CONTENTS UNDER BHARAT LAGHU UDYAM SURAKSHA POLICY WITH ALL BUILT IN COVERS				
			RS. IN LACS	
SL. NO.	LOCATION	BUILDING	CONTENTS	TOTAL
1	GRSE BHAVAN AT 61, PARK	1926.54	1302.77	3229.31
	TOTAL	1926.54	1302.77	3229.31
NOTE : 1	All built in cover under the policy must be provided without deletion / modification of any cover.			
NOTE: 2	EXCESS : Policy excess 5% of Claim amount subject to minimum of Rs.10,000/-			
NOTE : 3	Above mentioned location is used for office purpose only.			

CLAUSES TO BE ATTACHED

1	Designation of Property
2	Local Authority Clause
3	Standard Clauses of the policy

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD**SCHEDULE- 4**

PERIOD- 2024-25

SCHEDULE OF VARIOUS RESIDENTIAL BUILDINGS AND CONTENTS TO BE COVER UNDER BHARAT GRIHA RAKSHA POLICY WITH ALL BUILT IN COVERS

SL. NO.	LOCATION	RS. IN LACS		
		BUILDING	CONTENTS	TOTAL
1	11, NEW ROAD ALIPORE (area 4400 sq.ft.)		8.83	8.83
2	(GUEST HOUSE) 1/216A, GARIAHAT ROAD, JODHPUR PARK, KOLKATA - 700 053 (area 4465 sq,ft)	140.70	35.44	176.14
3	P-374, NEW ALIPORE. KOLKATA - 700 053 (Area 3358 sq.ft.) ,	115.11	10.00	125.11
4	Madhusri Apartment 140/4A/2, NSC Bose Road. Regent Park, Kolkata. - 700040 (Area 5470 sq.ft)	200.00	6.00	206.00
	TOTAL	455.81	60.27	516.08

NOTE : 1 All built in cover under the policy must be provided without deletion / modification of any cover.**CLAUSES TO BE ATTACHED**

1	Designation of Property
2	Local Authority Clause
3	Standard Clauses of the policy

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 5

PERIOD 2024-25

STANDARD FIRE AND SPECIAL PERIL POLICY WITH EARTHQUAKE, STFI EXTENSION FOR STOCKS AT VARIOUS LOCATIONS GIVEN BELOW ON FLOATER BASIS. VALUE OF STOCKS AT VARIOUS LOCATIONS COMPRISING OF "RAW MATERIALS, WIP (OF 61 Park Unit, Taratala Unit & DEP Ranchi Unit) , FINISHED GOODS, TOOLS, STOCKS , STORES AND PROJECT INVENTORIES RELATING TO SHIP BUILDING & EXPANSION / MODERNISATION PROJECTS "ETC.

Sl. No.	LOCATION DETAILS	FLOATER BASIS	Stock in open 25% (including WIP & Finished Goods as applicable)	SUM INSURED (lakhs)
1	43/46, GARDEN REACH ROAD. KOLKATA 700 024	STOCK IN STORE	All kind of Project inventory including spares and other materials	364400.00
2	61, PARK - KHIDIRPUR- KOLKATA	STOCK IN STORE	WIP & Finished Goods	
3	TARATALA- KOLKATA	STOCK IN STORE	WIP & Finished Goods	
4	BARANAGAR- KOLKATA	STOCK IN STORE	WIP & Finished Goods	
5	FOJ UNIT- KOLKATA	STOCK IN STORE	All kind of Project inventory including spares and other materials	
6	RANCHI- JHARKHAND	STOCK IN STORE	WIP & Finished Goods	
7	RBD UNIT	STOCK IN STORE	All kind of Project inventory including spares and other materials	
TOTAL SUM INSURED				364400.00
Excess: As per current General Insurance Council Circular .				

ADD ON COVERS		
A)	STFI	FULL SUM INSURED
B)	EARTHQUAKE / TSUNAMI	FULL SUM INSURED
C)	IMPACT DAMAGE BY OWN VEHICLE	FULL SUM INSURED
D)	REMOVAL OF DEBRIS	Rs. 5.00 Crs. IN EXCESS OF 1%
E)	FIRE FIGHTING AND LOSS MINIMISATION EXPENSES	Rs. 5.00 Crores eel

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD						
SCHEDULE- 6					PERIOD -2024-25	
BURGLARY INSURANCE ON 5% FIRST LOSS BASIS FOR PLANT MACHINERIES, FFF, STOCKS INCLUDING RAW MATERIALS, FINISHED GOODS, TOOLS, WIP, SPARES, PROJECT INVENTORIES AS AT VARIOUS LOCATIONS GIVEN BELOW ON FLOATER BASIS WITH RSMD & THEFT EXTENSION						
		SUM INSURED RS. In Lakhs	SUM INSURED RS. In Lakhs	SUM INSURED RS. In Lakhs	SUM INSURED RS. In Lakhs	RS. In Lakhs
SL. NO.	LOCATION DETAILS	PLANT & MACH	FFF	STOCK	CAPITAL WORK IN PROGRESS	TOTAL SUM INSURED
1	43/46, GARDEN REACH ROAD. KOLKATA 700 024	37,325.43	4,382.10	Stock including WIP and Finished Goods at various locations as per Schedule -4	214.91	41,922.44
2	61, PARK - KHIDIRPUR- KOLKATA	1,486.85	955.77		0.00	2,442.62
3	TARATALA- KOLKATA	377.52	55.04		0.00	432.56
4	BARANAGAR- KOLKATA	45.06	24.70		0.00	69.76
5	BELUR- HOWRAH	128.06	2.72		0.00	130.78
6	FOJ UNIT- KOLKATA	4,701.76	489.64		0.00	5,191.40
7	RAJABAGAN DOCK	2,417.27	156.77		0.00	2,574.04
8	RANCHI, JHARKHAND	9,450.95	190.71		32.32	9,673.98
9	KOLKATA PORT DRY DOCK	14.00	0.00		0.00	14.00
	CONTENTS IN GUEST HOUSE/ OFFICES/ RESIDENTIALS /				0.00	0.00
11	GRSE BHAVAN	0.00	1,302.77		0.00	1,302.77
12	11, NEW ROAD , ALIPORE, KOLKATA		8.83		0.00	8.83
13	SHIPYARD HOUSE, A-1/314, SAFDARJANG MARG ENCLV. NEW DELHI- 100029	0.00	19.09		0.00	19.09
14	(GUEST HOUSE) 1/216A, GARIAHAT ROAD, JODHPUR PARK, KOLKATA	0.00	35.44		0.00	35.44
15	MUMBAI REGIONAL OFFICE, C/O MAZGAON DOCK SHIPBUILDERS LTD. DOCKYARD ROAD, MUMBAI-400 010	0.00	23.85		0.00	23.85
16	P-374, NEW ALIPORE. KOLKATA	0.00	10.00		0.00	10.00
17	Madhusri Apartment 140/4A/2, NSC Bose Road. Regent Park, Kolkata.	0.00	6.00		0.00	6.00
	TOTAL	55946.90	7663.43	364400.00	247.23	63857.56
Excess: 2.5% of the Claim Amount subject to minimum of Rs.5000.				Total Gross		4,28,257.56
NOTE :- Stock in open 25% (including WIP & Finished Goods as applicable)						

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 7		PERIOD 2024-25	
Marine Inland Transit Policy			
Inland Transit Declaration (Open) Policy (All Risk cover) with ITC - A (Rail/ Road/Air/ Waterways (including Pontoon & Berges), Regd. Post Parcel/ Courier) Clause,			
Clause- ITC- A with S.R.C.C. on W/W basis from Anywhwere in India to Anywhere in India including customary transhipment . For indigenous procurement and dispatch including Inter Unit Stock Transfer &/Or Modification/Fabrication , inter unit transfer stock transfer by waterways on pontoon pulled by Berge etc.			
Sr. No	Particulars	Remarks	
1	Estimated Annual Transit	Rs. 655 Crores	
2	Single Carrying Limit	Rs. 40 Crores	
3	Commodity Description	All types of Equipments, Capital Goods, Spares Consumable Stores, Building materials, Steel and other metals, Project Equipments and Materials, Docile Weapons (without explosive charged), , Goods for shipbuilding for Naval vessels, Merchant Ships, Submarines etc including raw materials/ semi-finished goods/ finished goods,	
4	Mode of Journey	Rail/ Road/ Air/ Waterways & By Pontoon & Barges / Regd. Post Parcel / Courier	
5	Excess	Not exceeding 0.10% of the Consignment Value subject to Minimum of Rs.5,000/-	
6	Mode of Packing	Customary	
7	Valuation basis	C.I.F + 10%	
8	Concealed Damage Period : 60 days from the date of arrival of consignment at site/ destination.		
9	Duration Clause under said policy to be extended to 30 days from 7 days permitted under ITC(A)		
10	Warranty/condition	No warranty/condition is acceptable other than standard terms of ITC A Clause	
11	The cover should include loading & unloading and also concealed damage		
12	Claim detection period extended upto 60 days from the date of arrival of consignment at the final destination point.		
13	GRSE will be declared the value & the other details before the end of next month.		

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 8		PERIOD -2024-25
Marine Import Open Cover		
Marine Open (Cover) Insurance under ICC (A) with War & SRCC .		
W/W basis from Anywhwere of the World to Anywhere in India (Including customary transshipment).		
Sr. No	Particulars	Remarks
1	Estimated Annual Transit	Rs.75 Crores
2	Single Carrying Limit	Rs. 55 Crores
3	Per Location Limit	Rs. 55 Crores
4	Commodity Description	All types of Equipments, Capital Goods, Spares Consumable Stores, Building materials, Steel and other metals, Project Equipments and Materials, Dummy Weapons (without explosive charged), Goods for shipbuilding for Naval vessels, Merchant Ships, Submarines , boats etc including raw materials/ semi-finished goods/ finished goods,
5	Mode of Journey	Rail/ Road/ Air/ Waterways including by Pontoon & Barges / Reg. Post percel /Courier.
6	Excess	Not exceeding 0.10% of the Consignment Value subject to minimum of Rs.5,000/-
7	Mode of Packing	Customary
8	Valuation basis	C.I.F + Custom Duty+ IGST +10%
9	Duration Clause under said policy to be extended to 90 days from 60 days at Port permitted under ICC(A)	
10	The cover should include loading & unloading and also concealed damage	
11	GRSE will be declared the value & the other details before the end of next month.	
12	Concealed Damage Period : 60 days from the date of arrival of consignment at site/ destination.	

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD			2024-25
SCHEDULE- 9			
Marine Export Open Cover			
Marine Open (Cover) Export Insurance under ICC (A)/ ITC (A) with War & SRCC . W/W basis from Anywhwere in India to Anywhere in World (Including customary transhipment).			
Sr. No	Particulars	Remarks	
1	Estimated Annual Transit	Rs. 20.00 Crores	
2	Single Carrying Limit	Rs. 1000 Lakhs	
3	Per Location Limit	Rs. 1000 Lakhs	
4	Commodity Description	All types of Equipments / Machineries, Capital Goods, Spares Consumable Stores, Project Equipments (including Bailey Bridge components) and other Materials, including raw materials/ semi-finished goods/ finished goods,	
5	Mode of Journey	Rail/ Road/ Air/ Sea Voyage , Inland Waterways (including dumb Pontoons & Barges)	
6	Excess	Not exceeding 0.10% of the Consignment Value subject to minimum of Rs.5,000/-	
7	Mode of Packing	Customary	
8	Valuation basis	C.I.F+10%	
9	Duration Clause under said policy to be extended to 90 days from 60 days at Port permitted under ICC(A)		
10	The cover should include loading & unloading and also concealed damage		
11	Concealed Damage Period : 60 days from the date of arrival of consignment at site/ destination.		

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 10		PERIOD -2024-25		
SCHEDULE OF MACHINERIES TO BE COVERED UNDER MACHINERY BREAKDOWN POLICY				
COMMENCING FROM 01-04-2022				
Asset No	DESCRIPTION OF MACHINERY	YEAR	LOCATION	SUM INSURED (IN LACS)
301002254	150 CNC 3 X CNC PIPE BENDING MACHINE, SR.No: 10001061, MAKE: ELECTRO PNUMETICS, TUBE BENDER, (AT PIPE SHOP)	2017-18	MAIN	493.00
301001210	CNC PLASMA CUTTING MACHINE (AT PLATE PREPARATION SHOP) , MAKE : PRO AEC WELDING & CUTTING SYSTEMS PVT.LTD.	1998-99	MAIN	560.00
301001816	CNC OXY PLATE CUTTING MACHINE (SUAG) AT PLATE PREPARATION SHOP, MODEL: TERBO-250-STD, SR. NO : 26484/1/2009	1990-91	MAIN	300.00
301001083	1 NO. SHOT BLASTING MACHINE (PLATE PREPARATION SHOP), INCLUDING STRAIGHTENING , PAINTING MACHINE	1993-94	MAIN	215.00
T-75-80	1 NO. 1000 TON HYDRAULIC PRESS MAKE KURIMOTO, JAPAN (NAVY FUNDED),MACHINE NO: T-75-60 , MODEL : HT-1000 at Ship Building Shop	2012-13	MAIN	550.00
301002234	1 NO. 1000 TON BEMCO MAKE HYDRAULIC PRESS AT MORDERN HULL SHOP	2017-18	MAIN	560.00
Navy Funded	3 NOS DRY DOCK DRAINAGE PUMPS (3600 CMH capacity each) of New Dry Dock (NAVY FUNDED), MAKE : KIRLOSKAR	2013-14	MAIN	780.00
301002187	1 NO FLANGING , MAKE : T-DRILL, MODEL : F-200-HOT AT PIPE SHOP	2017	MAIN	300.00
301002188	1 NO BRANCHING MACHINE, MAKE : T-DRILL, MODEL : TEC-150-B AT PIPE SHOP	2017	MAIN	270.00
301001526	CNC PIPE BENDING MACHINE- 1, (Hydraulic Tube Bending Machine) , TYPE : 100 CNC 3X,MAKE : Electro Pneumatics , SL: MC- 3-2478,	2004-05	FOJ	140.00
301001679	1NO PIPE BRANCHING M/C(Make: T-Drill, Model- TEC-150), MFG CODE : 106083, TYPE CODE : 5006	2006-07	FOJ	275.00
301002101	1 NOS CNC PIPE BENDING MACHINE - 2 (MODEL 100 CNC 3X 6H)- SI No: 1000063 , Make : Electro Pneumatics,	2013-14	FOJ	195.00
301002057	1 NO FLANGING MACHINE - 2 , (Make- T- Drill, Model: T-Drill- F-200 HOT), MFG. CODE : 112015	2012-13	FOJ	255.00
301002312	65 CNC PIPE BENDING MACHINE, Sr No 10001122	2018-19	FOJ	93.00
301002411	F-200 FLANGING MACHINE AT PIPE SHOP, MAKE- T DRILL, FINLAND, MODEL T DRILL F 200 HOT, SR.NO 122015,	2022-23	FOJ	310.00
301002257	1 NO UNDER WATER CNC PLASMA CUTTING MACHINE, (CNC PROFILE CUTTING MACHINE,) MAKE : PROARC , SR.NO: EPCNC.03.18.090, LOCATION AT Ship Building shop	2017-18	RBD	495.00
301001406	1no.CNC Lathe M/C with accessories (MACHINE SHOP) ACE Designers Model LT-20C (Shifted from 61 Park)	2002-03	RANCHI	60.00
	TOTAL			5851.00
	ADDITIONAL CUSTOM DUTY COVER			10.00
THE POLICY SHOULD COVERS ALL KINDS OF ELECTRICAL AND MECHANICAL DAMAGES DUE TO ACCIDENT.				
BREAKDOWN DUE TO INTERNAL AND EXTERNAL CAUSES DUE TO FOLLOWING :				
	Internal Causes	External Causes		
	i) Damage due to faulty material	i) Lack of skill in operation by Workers / operators		
	ii) Defects in casting, faulty construction	ii) Carelessness		
	iii) Overheating of parts	iii) Entry of foreign bodies		
	iv) Short circuits, excess voltage, electrical arcing & Short circuits resulting in to Fire	iv) High Voltage		
	v) Faults in erection resulting into damages during operation	v) Failure of other connected Machineries		
	vi) Disruption in case of rotating bodies	vi) Falling Bodies		
	vii) Failure of operation of safety devices etc.			
	Excess: As per Current General insurance Council Circular .			
	ADDITIONAL COVER			SUM INSURED (IN LACS)
1	THIRD PARTY LIABILITY			30.00
2	REMOVAL OF DEBRIS			30.00
3	ADDITIONAL CUSTOM DUTY & IGST			10.00
4	ESCALATION			5%
5	DISMANTLING COVER			10.00
6	WAIVER OF IMPROVEMENT / BETTERMENT COST FOR REPLACEMENT OF MACHINE			500 EEL

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD					
SCHEDULE- 11			PERIOD -2024-25		
SCHEDULE OF CRANES TO BE COVERED UNDER CONTRACTOR PLANT & MACHINERY POLICY					
Asset No	DESCRIPTION OF CRANE	YEAR	LOCATION	SUM INSURED (IN LACS)	
301001028	1NO. 40/10TON GOLIATH CRANE WITH ACCESSORIES. (Building Berth South-Roadside) , 29 mtrs span Make Braithwait	1995-96	MAIN	370.00	
308000038	1 NO. 40/10 TON GOLIATH CRANE & CRANE TRACK (Dry Dock-1 South, Roadside) , 31.5 mtrs.span. Make-GRSE	1976-77	MAIN	370.00	
301001029	1 NO. 40T/10T. GOLIATH CRANE WITH 29 MTR. SPAN WITH ALL ACC (Buiding Berth North, Ganges Side)	1991-92	MAIN	370.00	
308000072	1 NO GOLIATH CRANE 40 TON 29 M. SPAN with Accessories , 31.5 Mtrs span (Dry dock-1) , Make-GRSE	1991-92	MAIN	370.00	
308000104	1 NO 55 TON HYDRAULIC MOBILE CRANE ROUGH TERRAIN TYPE , (RT 760) MAKE- TIL (UNDER LICENCE FROM GROOVE) D-25	2010	MAIN	300.00	Floater
306000133	1 NO HEAVY DUTY TRANSPORTER (TOMAC BRAND, CAPACITY 210 TON),MODEL NO : ST8 2-210 SL: TMC8100	2012	MAIN	265.00	Floater
6140223980	1 NO MOBILE CRANE HYDRA (ACE Make) 14 TON: SI No: 6140223980, Engine No: S 5433A64554	2014	MAIN	20.00	Floater
306000157/ 306000158/ 306000161	3 TON FORK LIFT (3 NOS, MAKE : MACNEIL ENGG. LTD.)	2013-14	MAIN	33.00	Floater
308000115	1 NO. 55 TONS HYDRAULIC ROUGH TERRAIN TYPE MOBILE CRANE (SANY HEAVY INDUSTRY), MODEL NO : SRC550, SI No: RC0055BG1222,	2016	MAIN	260.00	Floater
306000165	80 TON INDUSTRY TRANSPORTER (KAMAG) Type- U1402 HS2 E, SL No: W09140005GUKB3442	2016	MAIN	420.00	Floater
308000116	1 NO. 25 TON TOWER JIB CRANE AT MAIN YARD MODERNISATION , MAKE : MUKUND LTD.	2017	MAIN	800.00	
308000028	1 NO. 20 TON TOWER CRANE (MAKE-BREATHWEIGHT) AT FINGER JETTY,	1977-78	FOJ	325.00	
308000056	LEVEL LUFFING CRANE- 15 TON (ELL)-MAKE- JESSOP , AT NAVY JETTY,	1987-88	FOJ	700.00	
308000112	30 TON MOBILE CRANE (RT-630 C , SL.NO. 408426)	2015	MAIN	180.00	Floater
306000168	GODREJ MAKE 3 TON CAPACITY FORK LIFT , MODEL NO: GX-300D, SR.NO. 39067	2017	FOJ	11.00	Floater
34980	GODREJ MAKE 3 TON CAPACITY FORK LIFT , MODEL NO: GX-300D, SR.NO. 34980	2010	RBD	11.00	
308000097	LL CRANE 15/3 TON (MAN WM I- Make)	1988	RBD	600.00	
11-09786	SHIPYARD TRANSPORTER (KAMAG BRAND,CAPACITY 60 TON)- Type-1603 HS2, Fabr No: 11-09786	1977	RBD	140.00	Floater
308000111	1 NO 130 T GROVE CRANE FOR RBD	2008- 2010	RBD	1,400.00	
308000114	1 NO. 55 TONS HYDRAULIC ROUGH TERRAIN MOBILE CRANE (SANY HEAVY INDUSTRY), TYPE: SRC550, Model-1SDe27030, SI No: RC0055BG0885	2016	RBD	260.00	Floater
306000154	1 NO. ACE MAKE FORK LIFT, MODEL : AF-30 D, 3TON CAPACITY, M/C. NO : F- 41302029/2	2013	RBD	11.00	Floater
306000124	1 NO. ACE MAKE FORK LIFT, MODEL : AF-30 D, 3TON CAPACITY, M/C. NO : F- 290820	2009	RBD	11.00	Floater
306000217	DIESEL FORK LIFT - 5 TON	2019	RBD	15.00	Floater
308000119	15 T GANTRY CRANE (EARLIER AT STEEL STOCKYARD	2019	RBD	180.00	
306000230	01 NO. 5 TON CAPACITY FORKLIFT	2022	KPDD	20.00	Floater
306000185	FORK LIFT LIGHT WEIGHT GODREJ	2017	RANCHI	25.00	Floater
306000229	CHERRY PICKER, HOULETTE HA26RTJO 2119949	2023	MAIN	107.00	Floater
			TOTAL	7,574.00	
1	ALL STANDARD COVERS OF CPM POLICY AS PER ERSTWHILE ENGINEERING TARIFF WITHOUT ANY EXCLUSIONS WHATSOEVER (FIRE, RSMD, STFI etc) TO BE PROVIDED				
	ADDITIONAL COVER			SUM INSURED (IN LACS)	
1	EARTHQUAKE.			FULL SUM INSURED	
2	STFI			FULL SUM INSURED	
3	SURROUNDING PROPERTY			30.00	
4	THIRD PARTY LIABILITY			100.00	
5	REMOVAL OF DEBRIS			100.00	
6	ADDITIONAL CUSTOM DUTY & IGST			10.00	
7	ESCALATION			5%	
8	DISMANTLING COVER			30.00	
9	WAIVER OF IMPROVEMENT / BETTERMENT COST FOR REPLACEMENT OF MACHINE			500.00 EEL	

Excess: As per Current General Insurance Council Circular.

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 12

PERIOD -2024-25

**SCHEDULE OF COMPUTER HARDWARE & PERIPHERALS/EPABX AND CCTVS TO BE COVERED UNDER
ELECTRONIC EQUIPMENT INSURANCE POLICY COMMENCING 01.04.2024**

A	COMPUTERS/ SERVERS & PERIPHERALS (FOR ALL COMPUTERS & PERIPHERALS PURCHASED AFTER 01/04/2019)	SUM INSURED	
	LOCATIONS	(RS IN LACS)	
	MAIN UNIT INCLUDING CDO	1590.17	
	61 PARK	20.06	
	FOJ	11.51	
	RAJABAGAN DOCKYARD	11.62	
	RANCHI	6.55	
	TARATALA	4.13	
	GRSE BHAVAN	28.93	
	TOTAL (A)- Computers & Peripherals	1672.97	
B	EPABX SYSTEMS		
	LOCATION	(RS IN LACS)	
	FOJ	7.03	
	MAIN	1.10	
	61 PARK	4.24	
	TARATALA	0.69	
	RBD	3.65	
	61 PARK GRSE BHAVAN	32.58	
	TOTAL (B) - EPBX SYSTEMS	49.29	
C	CCTVS INCLUDING ALL ASSOCIATED EQUIPMENT		
	LOCATION	(RS IN LACS)	
	MAIN	509.18	
	61 PARK	5.87	
	GRSE BHAVAN 61 PARK	2.45	
	RANCHI	5.88	
	BARANAGAR	2.13	
	BELUR	0.57	
	TOTAL (C) CCTV SYSTEM	526.08	
	TOTAL UNDER EEQ (A+B+C))	2248.34	
Excess: As per Current General insurance Council Circular .			

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD			
SCHEDULE- 13			PERIOD -2024-25
SCHEDULE OF LAPTOP, MOBILES, WALKIE TALKIE, PROJECTORS, DIGICAMS & LASER TRACKER TO BE COVERED UNDER ALL RISK INSURANCE POILICY (INCLUDING INTERNAL BREAKDOWN)			
	ITEMS	QTY	RS. IN LACS
A	MOBILE PHONE (AS PER LIST ATTACHED)	16	6.93
B	LAP-TOP (AS PER LIST ATTACHED)	29	26.24
C	WALKIE TALKIE (AS PER LIST ATTACHED)	various	41.69
D	PROJECTOR & DIGITAL CAMERA (AS PER LIST ATTACHED)	various	298.00
E	LASER TRACKER (AS PER LIST ATTACHED)	Various	478.00
	TOTAL		850.86
POLICY EXCESS			
1	FOR MOBILE PHONE EXCESS TO BE Rs. 250/- FLAT.		
2	FOR LASER TRACKER EXCESS TO BE Rs. 5000/- FLAT.		
3	FOR LAPTOP/ DIGITAL CAMERA/ PROJECTOR/ WALKIE TALKIE EXCESS TO BE Rs. 1000/- FLAT.		
4	LOCATION OF PROPERTIES ARE IN ALL UNITS AND UNSPECIFIED LOCATIONS FOR MOBILE PHONES/ LAPTOPS/ LASER TRACKERS		

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD		2024-25
SCHEDULE- 14		
SPECIAL CONTINGENCY POLICY FOR GRSE MAIN UNIT, FITTING OUT JETTY (FOJ) , RBD FOR ACCIDENTAL DAMAGE COVER TO THE JETTIES/ BASIN/ DRY DOCKS BY THE IMPACT OF VESSELS / SHIP / VECHILES / ANY OTHER WATER BRONE OBJECTS		
	SUM INSURED (AOA): (AOY) (1 : 2)	500 LACS: 1000 LACS
	EXCESS OF THIS POLICY FOR EACH CLAIM SHOULD NOT EXCEED RS. 5,000/-	

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD			
SCHEDULE- 15			PERIOD -2024-25
SPECIAL CONTINGENCY POLICY FOR OFF LOADED RAW MATERIALS AND OTHER FINISHED/SEMI-FINISHED & USED MATERIALS SENT TO DIFFERENT CONTRACTORS PREMISES FOR FABRICATION/ MODIFICATION / RECTIFICATION & RETURN GOODS			
			SUM INSURED
	ESTIMATED ANNUAL DESPATCH FROM GRSE PREMISES/ OTHER UNITS TO CONTRACTORS		2300 LACS
	ESTIMATED RETURN FROM CONTRACTORS PREMISES TO GRSE/ OTHER UNITS		3000 LACS
	COVERAGE REQUIRED		
1	FIRE AS PER AIFT INCLUDING EQ, STFI AT CONTRACTORS PREMISES		
2	BURGLARY INCLUDING THEFT DURING STORAGE AT CONTRACTORS PREMISES		
3	MARINE TRANSIT TO AND FRO AS PER ITC(A) INCLUDING SRCC (ON THE BASIS OF AGREED VALUATION BETWEEN GRSE & CONTRACTORS		
4	LOADING & UNLOADING INCLUDING TP LIABILITY AT ALL FEBRICATORS PREMISES		
5	LOSS DUE TO INFIDELITY OF CONTRACTORS WHILST IN STORAGE		
6	SPOILAGE OF MATERIAL BY CONTRACTORS BY ANY ACCIDENTAL REASONS WHATSOEVER		
	LOSS LIMIT		
	PER LOCATION/ CONTRACTOR PREMISES (AOA)		200 LACS
	ANY ONE YEAR		400 LACS
	AOA:AOY	(1:2)	
	EXCESS: NOT EXCEEDING Rs. 10000/- FOR EACH & EVERY LOSS		

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD		
SCHEDULE- 16		PERIOD -2024-25
FIDELITY GUARANTEE INSURANCE POLICY ON UN-NAMED BASIS FOR ALL UNITS		
(MAIN, FOJ, 61 PARK, BELUR, TARATALA, BARANAGAR, RANCHI & RAJABAGAN DOCK AND ALL OTHER OFFICES)		
NUMBER OF PERMANENT EMPLOYEES		20
FLOATING SUM INSURED COVERING ALL UNITS		25 LACS
CLAUSE TO BE ATTACHED :-		
THE POLICY SHOULD BE ISSUED FOR 20 PERMANENT EMPLOYEE ON UNNAMED FLOATER BASIS.		
POLICY EXCESS		NIL

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD				
SCHEDULE- 17		PERIOD -2024-25		
GROUP PERSONAL ACCIDENT (GPA) POLICY DURING TRIAL RUN/ LAUNCHING OF SHIPS/ VESSELS				
		CATEGORY	LAUNCHING (TENTATIVE)	Maximum number of employees on board
	APPROXIMATE NUMBER OF LAUNCHING OF VESSELS	MEDIUM SHIP	2	250
	APPROXIMATE NUMBER OF TRIAL RUN OF VESSEL	CATEGORY	NO OF TRIAL RUN (TENTATIVE)	Maximum number of employees on board
	TRIAL RUN OF VESSEL	MEDIUM SHIP	6 SHIP	250
	TRIAL RUN OF VESSEL	BIG SHIP	1 SHIP	250
	TRIAL RUN OF VESSEL	REPAIR SHIP	8 SHIP	
	MAXIMUM PERIOD DURING LAUNCHING	1 to 2 DAY	Rs.7.70 LAKHS Rs.55 LAKHS RS. 45 CRORES RS.25 CRORES	
	MAXIMUM PERIOD DURING TRIAL RUN	10 DAYS		
	SUM INSURANCE PER PERSON	MINIMUM		ESTIMATED
		MAXIMUM		ESTIMATED
	OVERALL LIMIT OF LIABILITY PER TRIAL RUN	LARGE SHIP		ESTIMATED
	OVERALL LIMIT OF LIABILITY PER TRIAL RUN	MEDIUM SHIP		ESTIMATED
	ESTIMATED TOTAL SUM INSURED OF GPA COVER		RS. 450 CRORES	ESTIMATED
	(subject to adjustment after the expiry of the policy)		(Actual will be declared)	
1	Policy to be issued based on the declaration of GRSE from time to time before Trial Run & premium to be adjusted against deposit premium.			
2	Compensation against Death, PTD & PPD will be as per the Scale of Standard PA Policy of PSU insurer & to be calculated on 40 times of salary (Basic+DA) of participating employee.			
3	Policy will be on un-named basis. However, the name, nominee, respective CSI, period of cover will be intimated to the insurer immediately before or simultaneously when such trial runs/ launching will be executed			
4	GPA policy is to cover GRSE personnel on board during launching, Docking, sea trials of ships under construction and repair by GRSE and also includes GRSE Yards being constructed at L&T shipyard, Kattupalli.			

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD		2024-25
SCHEDULE- 18		SUM INSURED
MOTOR POLICIES COMPERHENSIVE COVER		Refer List attached.
AS PER SCHEDULE (PL. SEE THE ATTACHED SCHEDULE OF COMPERHENSIVE & THIRD PARTY POLICY DETAILS)		
May please see the Sheet namely 'List of Motors'		

Motor Vehicle Schedule for 2024-25										SCHEDULE - 18	
---	--	--	--	--	--	--	--	--	--	----------------------	--

Sl.No	Year of Make	Regd.no	Model/Type	Registered Place	IDV.Present Sum Insurance (Rs)	Engine No	Chassis No	Cubic Capacity/H P	N.C.B Entitlement	Claim
1	2011	WB22U1603	Maruti/Gypsy	Kolkata	200471	G13BBN548218	MA5EGF41S002605001	1298	50%	No
2	2007	WB050211	Escorts/Tractor	Kolkata	200563	E3052755	B3049073	35	50%	No
3	2008	WB04D1178	Maruti/Ambulance	Kolkata	100304	F8BIN3905853	MA3EVB11S00905256	796	20%	No
4	2007	WB03B8673	Tata.Fire Brigade	Kolkata	870014	697TC66MTZ1616	458010MTZ149339	5675	50%	No
5	2008	WB04D1177	Maruti/Ambulance	Kolkata	100024	F8BIN3885303	MA3EVB11S00895668	796	50%	No
6	2019	WB19K1426	M & M 60 Tractor	Kolkata	378947	NJC2WDE0130	MBNWHBESEJNCO4112	GVW2700	45%	No

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD		2024-25
SCHEDULE- 19		
PUBLIC LIABILITY INSURANCE (ACT) POLICY AS PER P.L.I. ACT, 1991		
COVERING ALL UNITS' FACTORIES/ OFFICES/GUEST HOUSES OF GRSE		
PAID UP CAPITAL OF GRSE		114.55 CRORES
AUDITED ANNUAL TURNOVER (2022-23)		2561.15 CRORES
A.O.A.		5 CRORES
A.O.Y		15 CRORES
(AOA:AOY)		1:3

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD			
SCHEDULE- 20		PERIOD -2024-25	
COMMERCIAL GENERAL LIABILITY COVERING ALL UNITS FACTORIES/ OFFICES/GUEST HOUSE OF GRSE AND ALL CONTRATOR /SUB -CONTRATORS/JOB WORKERS PREMISES.			
COVERAGE REQUIRED FOR LIABILITY TOWARDS:			
1	DEATH/ BODILY INJURY/ DISABLEMENT		
2	THIRD PARTY PROPERTY DAMAGE		
LIMIT OF LIABILITY			
	AOA		100 LACS
	AOY		200 LACS
	(AOA:AOY)		1:2
Following Extensions to be given up to Limit of Indemnity (LOI)			
1	Defense Cost		
2	AOG Peril Extension		
3	RSMD & Terrorism Legal liability extension		
4	Fire Damage Extension		
5	Lift Extension		
6	Emergency Medical Expenses (see note below)		
A	Note: Emergency medical extension cover- "Out of Court" settlement restricted to Rs.20 lacs during policy period without any policy deductible with a per person cap of Rs.2 lakhs. Deductible- NIL		
B	Policy will be on Claim Made Basis		
C	Jurisdiction & Territory: India		

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD			
SCHEDULE- 21		PERIOD -2024-25	
MARINE HULL POLICY AS PER ITC(HULL) PORT RISK CLAUSE 20.7.87 WITH SRCC AND EARTHQUAKE			SUM INSURANCE (LAKHS)
PARTICULAR OF HULL	Yr. of Manufacture	ENGINE NO/ MFG	
DREDGER BOAT NO: 1127 (SIMSONS S-433 PARKINSON)	2001	049824	60
DREDGER BOAT NO: 1128 (SIMSONS S-433 PARKINSON)	2001	048545	60
DREDGER BOAT NO: 1129 (SIMSONS S-433 PARKINSON)	2016		60
DREDGER BOAT NO: 1130 (KOIRLOSKAR)	2016		60
VALIO BOAT (FRP)			25
2 NOS. PONTOONS AT RBD UNIT (LENGTH- 25 mtrs X BREDTH-9 mtrs.) along with all accessories	2010-11		300
2 NOS. PONTOONS AT MAIN UNIT GRSE (LENGTH- 25 mtrs. X BREDTH- 9 mtrs) along with all accessories	2014-15		300
2 NO. PONTOON AT MAIN - UNIT- BARGE PURI JETTY (LENGTH: 13 MTRS x BREDTH : 4.5 MTRS)			156
1 NO. PONTOON AT MAIN - UNIT- BARGE PURI JETTY (LENGTH: 7.3 MTRS x BREDTH : 3 MTRS)			45
2 NO. PONTOON AT MAIN - UNIT- CANTEEN JETTY (LENGTH: 13.7 MTRS x BREDTH : 4.7 MTRS)			170
SAW MILL JETTY PONTOON AT MAIN UNIT.			50
MEGA HULL BLOCK TRANSPORT PONTOON -RBD	2019		257
1 NO. 5T GRP BOAT(MV OJASWI) - MAIN	2020		57
TOTAL OF FLOATING CRAFTS/ PONTOON			1600
Excess: 0.25% of the Sum Insurance for all claims other than TL/CTL each occurrence.			

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD**SCHEDULE- 22****PERIOD 2024-25**

STANDARD FIRE AND SPECIAL PERIL (FLOATER DECLARATION BASIS) POLICY WITH EARTHQUAKE, STFI EXTENSION FOR VARIOUS STOCKS LYING AT ANY LOCATION OF MAIN,RBD & FOJ EITHER IN GODOWN OR AT YARDS AFTER SYSTEM ISSUANCE OF THE SAME (STOCKS TAKEN OUT FROM STORE LEDGER BUT PHYSICALLY NOT USED IN PRODUCTION). STOCKS COMPRISING OF MACHINERY AND EQUIPMENT FOR SHIP BUILDING PROJECT . DECLARATION WILL BE SUBMITTED BEFORE END OF NEXT MONTH.

SL. No.	LOCATION	FLOATING SUM INSURED (RS. IN LAKHS)
1	MAIN UNIT - 43/46, GARDEN REACH ROAD. KOLKATA 700 024	100000.00
2	FOJ UNIT- FITTING OUT JETTY UNIT- P- 70 KARL MARX SARANI, KOLKATA-700 043	
3	RBD UNIT- RAJA BAGAN DOCK YARD UNIT, 44, GARDEN REACH ROAD. KOLKATA 700 024	

NOTE :	ADD ON COVERS	
A)	STFI	FULL SUM INSURED
B)	EARTHQUAKE / TSUNAMI	FULL SUM INSURED
C)	IMPACT DAMAGE BY OWN VEHICLE	FULL SUM INSURED
D)	REMOVAL OF DEBRIS	Rs. 5.00 Crores (In addition to 1% of Claim amount)
E)	FIRE FIGHTING AND LOSS MINIMISATION EXPENSES	Rs. 5.00 Crores eel

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 23

PERIOD 2024-25

BURGLARY AND HOUSE BREAKING POLICY WITH THEFT EXTENSION (BURGLARY INSURANCE ON 5% FIRST LOSS BASIS) FOR VARIOUS STOCKS LYING AT ANY LOCATION OF MAIN,RBD & FOJ EITHER IN GODOWN OR AT YARDS AFTER SYSTEM ISSUANCE OF THE SAME (STOCKS TAKEN OUT FROM LEDGER BUT PHYSICALLY NOT USED IN PRODUCTION). STOCKS COMPRISING OF MACHINERY AND EQUIPMENT FOR SHIP BUILDING PROJECT. DECLARATION WILL BE SUBMITTED BEFORE END OF NEXT MONTH.

SL. No.	LOCATION	FLOATING SUM INSURED (RS. IN LAKHS)
1	MAIN UNIT - 43/46, GARDEN REACH ROAD. KOLKATA 700 024	100000.00
2	FOJ UNIT- FITTING OUT JETTY UNIT- P- 70 KARL MARX SARANI, KOLKATA-700 043	
3	RBD UNIT- RAJA BAGAN DOCK YARD UNIT 44, GARDEN REACH ROAD. KOLKATA 700 024	

NOTE :	Policy required with the followoing terms
1	Floater Declaration with 5% First Loss Basis Policy
2	RSMD & Theft Extension is required.
3	Excess: 2.5% of the Claim Amount subject to minimum of Rs.5000/-.

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

SCHEDULE- 24

PERIOD 2024-25

SHIP REPAIRING LIABILITY POLICY. (Details as per Para "O" of Annexure-A

	LIMIT OF LIABILITY IN ANY ONE ACCIDENT	RS. 5.00 CRS.
	LIMIT OF LIABILITY IN ANY ONE YEAR	RS. 10.00 CRS.
	EXPECTED TURN OVER DURING THE YEAR	RS. 80.00 CRS.
NOTE :	Policy required with the followoing terms	
	Excess: 1% of the Claim Amount subject to maximum of Rs.50,000/-.	

SCHEDULE -13 (A)

MOBILE TELEPHONES					
Asset no	Asset Description	Date of Capitalisation	Make	Batch No/Serial No	Sum Insured
801001346	1 No. I Phone 11Pro 64 GB for D(F)	04-09-2020	I Phone	Batch No 3528311113433950	1,04,000.00
801001446	SAMSUNG MCORE 1 MOBILE HANDSET FOR MEDICAL DEPT.	16-07-2021	Samsung	Batch No 35385357455088	4,950.01
801001447	SAMSUNG MCORE 1 MOBILE HANDSET FOR MEDICAL DEPT.	16-07-2021	Samsung	Batch No 353853574547613	4,950.01
801001448	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 354504329749587	1,060.00
801001449	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 354504329749751	1,060.00
801001450	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 354504329721545	1,060.00
801001451	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 356056197959332	1,060.00
801001452	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 354504329749660	1,060.00
801001453	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 356056197970413	1,060.00
801001454	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 356056197970504	1,060.00
801001455	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 354504329749843	1,060.00
801001456	NOKIA 105 MOBILE HAND SET FOR CONTROL ROOM DUTY	16-07-2021	Nokia	Batch No 356056197970181	1,059.94
801001475	One plus 9 pro mobile ,8GB RAM,128 GB,black D(P)	25-11-2021	One Plus	Batch No 868768053110873	66,290.01
801001526	I PHONE PH-14PRO 256 GB PURPLE FOR CVO	17-03-2023	I Phone		1,69,000.00
801001538	01 NO IPHONE 14 PRO MAX 256GB(BLACK)	08-09-2023	I Phone		1,63,499.00
801001692	IPHONE 15 PRO FOR D(F)	13-12-2023	I Phone		1,70,499.98
					6,92,728.95

SCHEDULE 13 (B)

LAPTOP LIST FOR THE YEAR 2024-25						
Sl. No.	Asset	Capitalized on	Asset description	Identification / Sl. No.	Acquis.val.	Unit
1	301002327	26-12-2019	CHART RECORDER FOR P17A (HP Laptop)	CND9242QC8	4,99,105	DEP
2	803001424	16-03-2019	Laptop with accessories DEP	CNU72603NM	1,52,000	DEP
3	803001425	16-03-2019	Laptop with accessories DEP	CCAF10LP0050T6	1,52,000	DEP
4	803001576	16-05-2019	Laptop for CVO	8FVM9S2	62,540	MAIN
5	803001579	26-08-2019	LAPTOP FOR CE&CP DEPT.(MAKE HP)	5CG92125X8	66,666	61P
6	803001601	15-01-2020	Laptop (DELL VOSTRO 3580) for CGM (Commercial)	1801947350815	48,698	MAIN
7	803001674	15-07-2020	LAPTOP - NOTE BOOK for GM QA & VD	UNVMYS1012K0955358	46,850	MAIN
8	803001906	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KD8H	72,872	MAIN
9	803001907	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KDG9	72,872	MAIN
10	803001908	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KDGP	72,872	MAIN
11	803001909	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KDH6	72,872	MAIN
12	803001910	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KKDJJ	72,872	MAIN
13	803001911	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KDSD	72,872	MAIN
14	803001912	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KFGS	72,872	MAIN
15	803001913	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KFKS	72,872	MAIN
16	803001914	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KGLM	72,872	MAIN
17	803001915	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112KGLX	72,872	MAIN
18	803001916	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112LXHW	72,872	MAIN
19	803001917	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112LXHX	72,872	MAIN
20	803001918	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112LXK2	72,872	MAIN
21	803001919	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112LXP9	72,872	MAIN
22	803001920	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112LZDS	72,872	MAIN
23	803001921	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112LZF7	72,872	MAIN
24	803001922	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112M26W	72,872	MAIN
25	803001923	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112M2BZ	72,872	MAIN
26	803001924	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112M3WB	72,872	MAIN
27	803001925	12-05-2021	14" Laptop -Notebook:HP 440 G7 i5-10210U	Sl. No: 5CD112M43F	72,872	MAIN
28	803002022	02-04-2021	LAPTOP (Lenovo Thinkpad E14)	Sl. No: 5CD112M43F	59,801	61P
29	803002782	05-05-2023	Laptop(HP 400 G9) & for CVO		78,997	MAIN
					26,24,097	

SCHEDULE 13 (C)

FINAL LIST OF WALLIE TALKIE FOR THE YEAR 2024-25

Asset No	Capitalized on	Asset description	Unit	RIV
801001196	09-03-2015	Walkie Talkie Set	FOJ	1,30,285
801001327	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001328	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001329	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001330	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001331	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001332	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001333	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001334	21-09-2019	Walkie Talkie(Portable Radio set) FOJ Dock Dept	FOJ	26,923
801001484	13-04-2022	01 No.VHF Walkie-Talkie Set for FOJ(Fire Fighting)	FOJ	18,925
801001485	13-04-2022	01 No.VHF Walkie-Talkie Set for FOJ(Fire Fighting)	FOJ	18,925
801001486	13-04-2022	01 No.VHF Walkie-Talkie Set for FOJ(Fire Fighting)	FOJ	18,925
801001487	13-04-2022	01 No.VHF Walkie-Talkie Set for FOJ(Fire Fighting)	FOJ	18,925
801001488	13-04-2022	01 No.VHF Walkie-Talkie Set for FOJ(Fire Fighting)	FOJ	18,925
801001489	13-04-2022	01 No.VHF Walkie-Talkie Set for FOJ(Fire Fighting)	FOJ	18,925
801001680	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001681	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001682	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001683	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001684	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001685	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001686	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001687	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001688	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001689	08-11-2023	WALKIE-TALKIE WITH CHARGER & ANTENA AT FOJ/TALKPRO	FOJ	12,400
801001184	13-05-2014	Walky Talky	MAIN	2,34,944
801001229	24-05-2016	Advanced Digital Walky Talky Sets (24)	MAIN	8,39,643
801001254	31-03-2017	26 Nos Walkie Talkie Sets	MAIN	8,55,734
801001258	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001259	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001260	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001261	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001262	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001263	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001264	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001265	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001266	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001267	18-07-2017	PRTBL VHF RADIO-XiR P8268 (walkie talkie sets)	MAIN	35,943
801001490	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001491	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001492	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001493	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001494	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001495	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001496	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001497	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001498	02-05-2022	01 NO WALKIE TALKIE FOR DOCK DEPT. MW	MAIN	45,893
801001500	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001501	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001502	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001503	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001504	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001505	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001506	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001507	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001508	24-08-2022	01NoVHF Walkie Talkie Sets for Fire Fighting(Main)	MAIN	18,037
801001511	13-12-2022	01 No. Hand Held Mega Phone for Safety Dept .	MAIN	5,241
801001250	17-03-2017	10 Nos Walkie Takie Sets	RBD	3,90,083
801001520	03-02-2023	Digital Hand Held Walkie-Talkie (Make : THINUX)	RBD	18,037
801001521	03-02-2023	Digital Hand Held Walkie-Talkie (Make : THINUX)	RBD	18,037
801001522	03-02-2023	Digital Hand Held Walkie-Talkie (Make : THINUX)	RBD	18,037
801001523	03-02-2023	Digital Hand Held Walkie-Talkie (Make : THINUX)	RBD	18,037
801001524	03-02-2023	Digital Hand Held Walkie-Talkie (Make : THINUX)	RBD	18,037
801001525	03-02-2023	Digital Hand Held Walkie-Talkie (Make : THINUX)	RBD	18,037
801001532	18-08-2023	PROCUREMENT OF WALKIE TALKIE SET AT DOCK DEPT RBD	RBD	19,500
801001533	18-08-2023	PROCUREMENT OF WALKIE TALKIE SET AT DOCK DEPT RBD	RBD	19,500
801001534	18-08-2023	PROCUREMENT OF WALKIE TALKIE SET AT DOCK DEPT RBD	RBD	19,500
801001535	18-08-2023	PROCUREMENT OF WALKIE TALKIE SET AT DOCK DEPT RBD	RBD	19,500
801001536	18-08-2023	PROCUREMENT OF WALKIE TALKIE SET AT DOCK DEPT RBD	RBD	19,500
801001537	18-08-2023	PROCUREMENT OF WALKIE TALKIE SET AT DOCK DEPT RBD	RBD	19,500
801001359	20-03-2021	WALKIE TALKIE - MAKE TALK PRO	TU	24,732
903000516	27.12.2023	Walkie-Talkie Set (06Nos) at DEP	Ranchi	75,138
TOTAL				41,68,756

SCHEDULE-13(D)

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD ALL RISK INSURANCE - SCH-13 AS AT 31-03-2024								
LIST OF PROJECTORS, DIGICAMS								
DT ACQ	PARTICULAR MAIN UNIT	MAKE	SUM INSURED	YEAR	Identification No	SCHEDULE	NATURE	
19.02.2015	LCD Projector	DLP / LCD	40,000	2015	113244	SCH-13	PROJECTOR	
26.02.2015	1 No DLP& 1 No.LCD portable Projector	DLP / LCD	40,000	2015	SLNA 25	SCH-13	PROJECTOR	
13.09.2018	PROJECTOR	ERP DEPARTMENT / EPSON	50,000	2018	EP 20191	SCH-13	PROJECTOR	
10.06.2019	EPSON/PROJECTOR -EB S41	EPSON PROJECTOR--EB S41	40,000	2019	EP2019	SCH-13	PROJECTOR	
FOJ								
24.07.2012	SONY MAKE LCD PROJECTOR VPL EX100	ADMIN DEPT. (FOJ) / SONY MAKE LCD PROJECTOR VPL EX100	40,000	2012	EX-100	SCH-13	PROJECTOR	
01.02.2021	1 NO PROJECTOR AT FOJ CONFERENCE HALL 61 PARK	BENQ	1,70,000	2021	PDS3K51572000	SCH-13	PROJECTOR	
24.08.2012	PROJECTOR FOR PRESENTATION VCS CDO	CDO / SONY/ LCD PROJECTOR	40,000	2012	112008	SCH-13	PROJECTOR	
10.02.2018	EPSON PROJECTOR AT BB ENGG	BB/EPSON PROJECTOR AT BB ENG	65,000	2018	EP 2021	SCH-13	PROJECTOR	
02.12.2020	HD PROJECTOR WITH CEILING MOUNT (EPSON)	CDO/EPSON/ HD PROJECTOR WITH CEILING MOUNT	3,50,000	2020	EP-22021	SCH-13	PROJECTOR	
18.06.2010	DIGITAL CAMERA AT CDO	CDO - SONY	30,000	2010	SLNA 32	SCH-13	CAMERA	
12.02.2020	DSLR Camera with VR Lens	NIKON D5300/S.L. 7696488	58,000		AF-PDX 18-55/3-5-5-6GVR/ S.L. 24067773'	SCH-13	CAMERA	
14.09.2016	DIGITAL CAMERA	SONY	25,000	2016	SLNA 27	SCH-13	CAMERA	
03.07.2012	Projector	CIVIL ENGINEERING DE/ CANON /LCD	2,30,000	2012	Q2015143/4ACWIP/5658	SCH-13	PROJECTOR	
01.02.2021	1 NO. Projectors for GRSE Bhavan	BENQ	1,70,000	2021	PDM5K01620000	SCH-13	PROJECTOR	
26.02.2018	4 no Projection Display Sub-system-Projectors at VR Lab	VR LAB	2,76,00,000		**	SCH-13	PROJECTOR	
02.04.2021	PROJECTOR & MOTORIZED SCREEN (8' X 10') auditorium	PROJECTOR & MOTORIZED SCREEN (8' X 10') auditorium	1,50,000	2021	111111	SCH-13	PROJECTOR	
04.04.2016	MULTIMEDIA PROJECTOR	PHILIPS	85,000	2016	Q2015143/4ACWIP/5700	SCH-13	PROJECTOR	
06.07.2022	01 No. Projector for 61 Park store dept	STORE	35,000		????	SCH-13	PROJECTOR	
15.03.2018	EPSON PROJECTOR WITH SCREEN	ERP DEPARTMENT/ EPSON PROJECTOR WITH SCREEN	65,000	2018	EP 2018	SCH-13	PROJECTOR	
09.10.2020	High end projector (EPSON)at Top Floor Conf. Room	EPSON	40,000		EB-W05/Z4H50700288	SCH-13	PROJECTOR	
RANCHI								
30.10.2012	DIGITAL CAMERA	SONY/ DIGICAM	20,000	2012	SLNA-33	SCH-13	DIGICAM	
10.02.2016	LCD PROJECTOR	DEP RANCHI/ SONY -LCD PROJECTOR	86,000	2016	SLNA-34	SCH-13	PROJECTOR	
22.09.2023	EPSON EB*49 PROJECTOR SET WITH UPS		48,000			SCH-13	PROJECTOR	
RBD								
29.09.2011	Vivitek Projector	RBD-GM OFFICE/ VIVITEL	43,000	2011	SLNA-28	SCH-13	PROJECTOR	
22.06.2011	Digital Camera_Power Shot SX 20	RBD-HR / Power Shot SX 20	30,000	2011	SLNA-29	SCH-13	DIGICAM	
01.04.2017	CEILING MOUNTED PROJECTOR-BENQ	SONY	40,000	2017	112010	SCH-13	PROJECTOR	
BARANAGAR								
21.06.2019	EPSON PROJECTOR	EPSON PROJECTOR-TCE - TME ROOM	43,000	2019	EP-2020TCE	SCH-13	PROJECTOR	
TARATALA								
01.02.2021	1 NO PROJECTOR AT TU CONFERENCE HALL	BENQ	1,70,000	2021	PDS3K51056000	SCH-13	PROJECTOR	
TOTAL PROJECTOR & CAMERA			2,98,03,000					

GARDEN REACH SHIPBUILDERS & ENGINEERS LTD

ALL RISK INSURANCE - SCH-13 (E) AS AT 31-03-2024

LIST OF LASER TRACKERS								
MAIN UNITS								
DT ACQ	PARTICULAR	LOCATION	SUM INSURED	SCHEDULE	COVER	SERIAL	NATURE	MAKE
02.03.2011	3D Laser Tracker along with accessories (viz. Retroprobe 400 model stand & laptop,), Make : FARO, Mfg. Year : 2010	QUALITY CONTROL-KOL	90,00,000	SCH-13	ALL RISK	SL- Y-02001003111A	LASER TRACKER	
13.03.2014	3D LASER TRACKER, MAKE : API INDIA	MACHINERY FITTING OUT	90,00,000	SCH-13	ALL RISK		LASER TRACKER	API INDIA
31.03.2018	LEICA NOVA TOTAL STATION - MS 60, MODEL : TS 60I (DIGITAL MEASURING INSTRUMENT) WITH ACCESESORIES	QA-MAIN	50,00,000	SCH-13	ALL RISK	885098	DIGITAL MEASURING INSTRUMENT	LEICA GEOSYSTEMS AG
2017	2 D Laser Tracker along with all accessories, make : Easy Laser , Sl. No: 119798, Part No : -12-0594, Mfg Yr. 2017	RBD & MAIN	50,00,000	SCH-13	ALL RISK	Sl. No: 119798, Part No : -12-0594	LASER TRACKER	
2012	2 D Laser Tracker along with all accessories, make : Easy Laser , Sl. No: 63666, Part No : -12-0594, Mfg Yr. 2012	????	50,00,000	SCH-13	ALL RISK	Sl. No: 63666, Part No : -12-0594	LASER TRACKER	
03.02.2022	3D Laser Tracker and Accessories API RADIAN PLUS 5	MAIN	1,48,00,000	SCH-13	ALL RISK	80042	LASER TRACKER	API RADIAN PLUS 5
	TOTAL LASER TRACKERS		4,78,00,000					